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Specification

1. GENERAL DESCRIPTION OF WORKS

The whole of the works in this Contract must be carried out as shown on the
accompanying plans and sections and in accordance with these Specifications,
Schedules and General Conditions of Contract, and to such lines and levels as
may be directed by the Superintendent and to his satisfaction.

2. INTRODUCTION
The proposed works include:

a) reconstruction of concrete and bluestone pitcher kerb and channel;

b) realignment of the kerb and channel at the intersection of Mills St and
Canterbury Place. The new alignment involves narrowing the intersection to
slow down traffic and improve pedestrian safety;

c) asphalt re-sheeting of the road pavement;

d) reconstruction of vehicle crossings;

e) reconstruction of pedestrian crossings at both ends of the street;

f) reconstruction of asphalt footpath;

g) construction of stormwater pits and underground drainage along Canterbury
Place; and

h) upgrade underground drainage in Herbert Street between Canterbury Place
and Wright Street.

1. SCOPE OF BUSINESS REQUIREMENT/BACKGROUND

The existing concrete and bluestone kerb and pitcher channels are undulating
due to depression of the foundation over time causing poor surface drainage to
existing stormwater runoff. Inadequate drainage in Herbert Street between
Canterbury Place and Wright Street has caused significant road flooding during
large storms. Works to improve the drainage system within this area, pedestrian
safety and removal of runoff from the road pavement include:

a) removing and reconstructing the kerb and channel on both sides of the street;
b) improvements to the existing underground drainage system;

c) resheeting the road pavement between kerb lip to lip;

d) realigning the existing kerb and channel,

e) reconstruction of section of asphalt footpath; and

f) reconstruction of section of road to allow for adequate crossfall.

4. MANAGEMENT SYSTEM

(@) Tenderers must be able to demonstrate that they have an approved
and third party accredited management system in place which covers
the following issues:

i. quality;

ii. environment protection;
iii. health and safety;
iv. project management; and
v. inspection and test plans.
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(b)

The following systems, where they are third party accredited, are
deemed to meet the requirements of this clause:

Integrated Management System, operated by the Civil
Contractor’s Federation; and

systems that meet the requirements of all of the following:
AS4801 (OHS), AS9000 series (Quality) and AS1400 series
(Environment).

5. DRAWINGS AND SPECIFICATIONS.

Drawings and specifications can be accessed via www.tenderlink.com/portphillip.

6. DEFINITIONS
In the Contract, except where the context otherwise requires:

a)

b)

d)

“Council Assets” means any item owned, leased or in the control
of the Council,

“Customer Service” means the provision of polite, positive and
professional services to all customers;

“Emergency Call-out” means any request or need to perform
urgent work outside of normal working hours, to rectify a situation
which has caused injury, damage, nuisance or affected public
health or if not attended to has the potential to cause injury,
damage, nuisance or affect public health;

“Local Law” means any local law made by the Council pursuant to
the Local Government Act 1989; and

“Trench” means any horizontal or inclined way or opening
commencing at and extending below the surface of the ground
and open to the surface along its length, the length of which is not
less than its depth and the width of which is less than its length
and used or to be used for laying of pipe or cable, and includes all
works and plant associated with the construction of such an
opening.

7. SCOPE OF SERVICE
Not applicable.

8. GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract AS2124-1992 apply to this contract.
Annexures to the Australian Standard General Conditions of Contract are

attached.

9. FORM OF CONTRACT
The Contract is a lump sum contract.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

SALES TAX
Not applicable.

GST
Refer to the contract conditions

COMPLIANCE WITH REGULATIONS AND LOCAL LAWS

The Contractor and its employees and sub-contractors must abide by all laws,
regulations, local laws or by-laws whilst carrying out the contract.

SECURITY DEPOSIT

Refer to the contract conditions.

INSURANCE
Refer to the contract conditions.

ASSISTANCE TO COUNCIL SUPERVISORS

Any assistance required by the Council’s supervisory staff in checking or
measuring any phase of the works, shall be provided by the Contractor.

COMPLAINTS HANDLING

The Contractor must receive and record complaints daily relating to the provision
of the service, and attend to the complaints within twenty-four hours or sooner if
they are urgent.

The Contractor must attend a weekly inspection and must provide a written report
to the Superintendent setting out all complaints and the action taken by the
Contractor to rectify the complaints.

CONTRACTOR’S STAFF AND SUB-CONTRACTORS

The Contractor, Contractor’s staff and subcontractors must at all times represent
the Council in a proper manner. All contact with the public must be courteous
and co-operative.

The Contractor must have a clear customer focus when carrying out the Works
and must be pro-active in managing the Works to eliminate any potential causes
of complaints. The Contractor is the front line of the Principal's customer service
on this project and the Contractor's performance impacts greatly on the public's
perception of the Council.

Therefore, the Contractor must carry out and complete the Works in a manner
that results in minimal inconvenience or impact on the customers, and preserves
or enhances the Council’s reputation with customers.

FACILITIES, VEHICLES AND EQUIPMENT

The Contractor must provide, operate and maintain the facilities, vehicles and
equipment necessary for the proper performance of the required services.
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19.

20.

Where vehicles, plant and equipment are involved with the conduct of the
services, the Contractor must maintain a preventative maintenance plan for such
equipment. This plan must be made available to the Superintendent on request.

MATERIALS

No excavation is to be commenced on any part of the Contract until in the opinion
of the Superintendent sufficient quantities of timbering, shoring, staging,
scaffolding, cement, pipes, sand and other materials are ready for immediate use,
together with the necessary appliances and plant to ensure the speedy and
uninterrupted progress and continuance of the works after they have been
commenced.

Delays and stoppages in the progress of the works arising from disputes as to the
quality of materials or the insufficiency of supply of plant and materials, and any
damage or injury caused to buildings, to the works of the Contract or adjacent
works, buildings, streets, lands, fences, etc., and arising out of such stoppage or
delay, shall be solely and entirely at the risk and expense of the Contractor. The
Superintendent may deduct the costs arising from any delays in reinstatement of
surfaces from any monies due or becoming due to the Contractor.

The Contractor must advise the Superintendent of any toxic or hazardous
material that is intended for use on site and provide a product detail sheet and/or
Material Safety Data Sheet (MSDS). The Contractor must comply with all
regulations, including those pertaining to the storage and use of hazardous
materials.

The Contractor must supply all material. Bluestone pitcher kerb and channel must
be cleaned and reused.

Port Phillip City Council (“the Council”) supports and encourages the recycling of
any disposed construction materials associated with the road and drainage works
such as asphalt, concrete, crushed rock, stones, bricks, steel etc. The Contractor
must either recycle himself or deliver all recyclable material removed from the
site, to a recycling yard for recycling purpose. Council may request the Contractor
to show evidence in the form of delivery dockets that this is being carried out.

PROJECT MANAGEMENT

The Contractor must ensure that there is no disruption to service users at the
time of commencement of the contract and must provide a transitional plan to the
Superintendent at least seven days prior to the commencement of the Works
which outlines the steps which will be taken to achieve a smooth transition. The
transitional plan must address tasks between contract award and
commencement, the time required after award to complete preparations required,
milestone schedule for tasks planned in the initial operating phase, transition
management/supervisory personnel and liaison details including staffing
arrangements.

The work shall proceed in accordance with the Transition Plan. The Contractor
shall be allowed to occupy and take up only such portion of the streets, roads,
foreshores or reserves through which the works are to be carried out as the
Superintendent may from time to time consider necessary. In the event of the
Contractor failing to proceed with work satisfactorily after any portion of the road,
street, foreshore or reserve has been opened up, the Superintendent shall have
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full power to complete the Works in such a manner as he may think fit at the sole
risk and expense of the Contractor.

20.1. Construction Program

The Contractor must not commence any part of the Works without the
Superintendent’s approval.

20.1.1. General

(@) Pursuant to Clause 33.2 of the General Conditions of Contact,
the Contractor must submit a detailed construction programme to
the Superintendent for acceptance within seven (7) days of the
Date of Acceptance of Tender. Such construction program must:

i. be submitted in accordance with sub-clause (c);

ii. comply with the Date of Practical Completion set out in
Annexure A to the General Conditions of Contract; and

iii. conform with the draft construction program submitted by the
Contractor and accepted by the Principal at the time of tender.

(b) If the Superintendent considers that the construction program
submitted does not show sufficient details, or is impracticable or
does not conform to the requirements of the Contract, he may
direct the Contractor to amend the program. Such amendments
shall be provided within seven (7) days of written notice to do so.

(c) The construction program submitted under paragraphs (a) and
(b) above, and any subsequent amendments thereto submitted
by the Contractor shall, when accepted by the Superintendent,
be termed the Construction Program.

(d) Details to be shown on the Construction Program shall include,
but not be limited to:

i. details of the proposed order of work and the planned dates of
completion of the various parts of the Works;

ii. placing of orders by both the Contractor and sub-contractors;
ii. tests and inspections; and
iv. dates of site testing and commissioning.

The Contractor must provide an updated Construction Program
whenever directed by the Superintendent, in accordance with Clause
33.2 of AS2124-1992.

At intervals determined by the Superintendent, and not exceeding 28
days, the Contractor and the Superintendent together, shall review the
actual progress of the Works in comparison with the Construction
Program. If in the opinion of the Superintendent, this review shows
that the Contractor will not complete the Works by the Date of
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Practical Completion, the Contractor shall within seven (7) days,
amend the Construction Program so that it complies with the date of
Practical Completion and resubmit it to the Superintendent for
acceptance.

20.1.2. Notification and Communication

a)

b)

The Contractor shall give five (5) clear working days notice to
the Superintendent in writing prior to commencing the Works.

The Contractor shall give five (5) clear working days notice to
all abutting and affected property owners and/or occupiers, in
writing, prior to commencing works regarding the proposed
works and the anticipated impact on them such as access to
their property and in relation to on street parking. As required,
the Contractor must arrange alternative parking arrangements
for affected owners/occupiers in conjunction with the
Superintendent and Council’s Traffic Control and Parking Unit.

20.2. Payment

(@)

(b)

Payment shall be made on the basis of the lump sum set down
against each item in the Schedule of Rates.

Pursuant to Clause 42.1 of the General Conditions of Contract,
each of the Contractor's claims must be numbered
consecutively, must be submitted to the Superintendent and
must be accompanied by an approved schedule giving the
following particulars:

every item for which payment (in whole or part) is being
claimed up to the date of the claim;

the amount of payment being claimed in respect of each item;
details of variations, if any issued by the Superintendent, with

the amounts to be added or deducted. Each variation shall be
identified by the numbers and title;

iv. asummary of day work, if any, ordered by the Superintendent;
v. a summary grouped in the same manner as the Schedule of
Rates showing the total gross value of work done to the date of
claim for payment;
vi. the deduction in respect of retention monies, details being
given where necessatry;
vii. the resulting nett total amount claimed;
viii. the deduction in respect of amounts previously certified for
payment; and
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ix. the resulting amount claimed as payment due on the
application.

20.3. Contract Control and Co-ordination

(@) The Contractor must have a representative on site at all times
while works are in progress.

(b) During the Contract term, all communications from the
Superintendent to any sub-contractors and from any sub-
contractors must be through the Contractor.

(c) The Contractor must co-ordinate all his activities and those of his
sub-contractors to ensure the successful completion of the
Works.

(d) The Contractor must keep the Superintendent continually
informed of all matters related to coordination with his sub-
contractors, the Principal, service authorities and other
interested parties.

(e) The Contractor must allow in his price for the attendance of
coordination meetings at intervals of fourteen (14) days during
the Contract term. Such meetings shall be in addition to any
meetings to be held for the review of progress.

20.4. Defects Liability Period Contact Number

(a) The Contractor shall provide a contact telephone number for use
during the Defects Liability Period. This telephone number shall
be manned during normal business hours, and shall be
monitored during non-business hours in a manner that ensures
that the Contractor will respond to calls within two hours.

(b) If the Contractor cannot be contacted, or if no response is
received within two hours, the Principal may make its own
arrangements to rectify the defect. The Principal’s costs in doing
so shall be deducted from monies retained by the principal in the
form of a security deposit and/or bank guarantee.

(c) In the event of an emergency, nothing in this clause shall over-
ride the provisions of AS 2124-1992.

20.5. Construction Works Agreement

The amount payable under the Contract will not be adjusted for site
allowance for labour determined for the Site or other costs associated
with the employment of labour arising from compliance with the Site
conditions. The Contractor shall be deemed to have allowed for all
such costs in the Contract Sum.

Contract No: 1679 Page 25
Title: Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



20.6.

Disclosure of Information

Neither the Contractor nor any of his sub-contractors shall provide any
information, document or article pertaining to the Works under this
Contract for publication in any media without the written approval of
the Council’s authorised officer

21. SITE CLIMATIC CONDITIONS

The Contractor shall inform itself fully in regard to the climatic conditions likely to
be experienced at the Site, and shall make his own assessment of the effect that
such conditions may have on the execution of the Works.

22. THE SITE AND CONSTRUCTION FACILITIES
22.1. Site Management

22.1.1. Contractor's Responsibility

(@)

(b)

(€)

The Contractor must make suitable arrangements with and
obtain approval from the appropriate authorities for the passage
of the Contractor’'s heavy construction traffic and large loads on
local and state roads and bridges.

The Contractor shall be solely responsible for all claims which
may be the result of damage caused by its construction traffic on
public roads and land.

Possession of any land by the Contractor shall be subject to the
unrestricted right of entry of the Superintendent, his
representative, or any representative of any Authority during the
term of the Contract.

22.1.2. Contractor’'s Area and Work Site

(@)

(b)

(©)

The Contractor shall confine its operations associated with the
construction of the Works to within the area shown on the
Drawings or as determined by the Superintendent (“Works
Site”).

Should the Contractor require additional land outside the Works
Site the Contractor shall, before or at the time of receiving
possession of the Site, arrange with the relevant authorities and
obtain such permits as required for the additional area of land to
be incorporated into the Works Site.

Areas of land adjacent to the site owned by municipal councils
(eg: on a municipal boundary) and considered necessary for
access and storage purposes under the Contract shall be the
subject of negotiations between the Contractor and officers of
the relevant Council. Any associated costs will be deemed to be
included in the lump sum for site establishment in the Schedule
of Rates
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(d)

(e)

(f)

The Contractor may erect construction facilities within the
Contractor's area. These construction facilities may include
such buildings as are necessary for the purposes of the Contract
but shall not include living accommodation.

The design, erection, operation and maintenance of the
construction facilities described in paragraphs (d) above shall be
in accordance with the regulations of the appropriate statutory
authorities and the Contractor shall ensure that, where
necessary, all drawings and specifications prepared in
connection with the facilities are endorsed by those authorities
before they are submitted to the Superintendent for approval.

Where the Contractor provides its own on-site construction
facilities, the Contractor must keep them in good repair and
remove them on completion of the Works, or when requested to
do so by the Superintendent.

22.1.3. Clearing and Grubbing

(@)

(b)

Unless otherwise specified, the area of clearing and grubbing
required shall be sufficient to enable the satisfactory construction
of the Works specified and shown on the plans.

All debris removed in clearing and grubbing shall be removed
from the site of the work in advance of construction operations.
Adjacent roadways, drains and other areas shall be left with a
neat finished appearance free from unsightly debris. Grubbed
and cleared material shall not be stacked or burnt without the
written consent of the Superintendent.

22.1.4.Removal and Disposal of Existing Features

(@)

(b)

The Contractor must remove all existing obstructions not
required for the purposes of this Contract. The Contractor shall
make the necessary arrangements for disposal of such
materials. No tipping facility will be provided by the
Superintendent within the municipal district for the disposal of
material, unless otherwise directed by the Superintendent.

All bluestone, signs and furniture to be removed shall be
transported to either the Council Depot (cnr Boundary Road and
White Street, South Melbourne or a nominated stockpile site
within the municipality, and stacked in a neat pile on the site at
the location nominated by the Superintendent.

22.1.5.Demolition

(@)

It will be assumed that the Contractor inspected the site during
the tender period to assess site access limitations, extent of
existing elements to be demolished and removed from site or
stacked on site. All demolition is to be carried out in a safe
manner.

Contract No:
Title:

1679

Page 27

Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



22.1.6. Security of the Site

(@)

(b)

(€)

(d)

The Contractor must provide at its own cost security for the site
and the Works, its construction facilities, and plant and
equipment associated with the Works.

The Contractor must erect security fencing and lockable gates
around the Contractor’s Area and, where practicable to do so,
around the Works Site and must maintain the fence and gates in
good condition to exclude unauthorised entry into the Works
Site.

The Contractor is fully responsible for the safe keeping of
materials, plant and equipment supplied by the Principal to the
Contractor. Losses due to theft or vandalism or damage to the
Principal’s materials and plant and equipment shall be repaired
or replaced by the Contractor.

Plant and equipment left unattended on the Site must be
securely locked to prevent their operation or removal by
unauthorised persons. All plant and equipment operated by
hydraulic mechanisms must be lowered to the ground or lowered
to their normal resting positions when not in use. Material shall
also be secured by the Contractor to prevent their removal by
unauthorised persons. In the event of any loss or damage, the
Council will not be held responsible.

22.1.7 Other Contractors

(@)

(b)

Pursuant to Clause 27.1 of the General Conditions of Contract,
the Principal and other contractors may be carrying out work at
or in the vicinity of the Site.

The Principal, other organisations and contractors shall have the
right to use without charge any roads which have been
constructed by the Contractor leading to and within the Site.

22.1.8 Site Deliveries

Deliveries of the Contractor’'s materials and equipment to the Site shall
be made only during the approved hours and days of working and
delivered by the way of access as approved by the Superintendent
and in accordance with Clause 18.1.1 hereof.

22.1.9 Storage of Materials on the Site

(@)

The Contractor must ensure that all materials, plant and
equipment are stored on the Site or within the Contractor’s Area
in a safe and secure manner so as to prevent any damage to the
Works and prevent hazards to persons. All materials, plant and
equipment shall be handled and transported in a safe manner.
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(b)

(€)

(d)

(e)

As part of the Contractor's quality system all materials on the
Site shall be identified and clearly labelled and, where
appropriate, the Contractor shall have current material safety
data sheets available on the Site in respect of those materials.

The Contractor must ensure that any material of a hazardous
nature, used or encountered in work under the Contract, is
handled according to the manufacturer’'s safety data sheets or in
accordance with Environment Protection Authority (“EPA") or
relevant legislative requirements.

Where the Contractor has to store materials, equipment and
excavated material outside the designated Site, the Contractor
must comply with the requirements of the Council or other
relevant authority or owner of the land.

The Contractor must not obstruct any drains, channels or gutters
in any street or other formed area. These must be diverted by
the Contractor, where necessary, or appropriate measures taken
to allow for the free and unobstructed passage of water in
accordance with the requirements of the relevant authority.

No deleterious substances such as, but not limited to, oil, petrol,
diesel fuel, lime, cement or paint shall be stored on any grassed
areas. Adequate precautions must be taken to prevent the
spillage of any such substance and must be locked away at the
end of each days work. All such substances, contaminated soil
and waste substances shall be collected, removed from the Site
and disposed of in a lawful manner. No building materials plant,
equipment or portable buildings shall be stored or placed on
grassed areas, unless prior approval is obtained and the sites
are properly and completely reinstated after removal of the
materials.

22.1.10 Tidy Work Sites

(@)

(b)

Pursuant to Clause 38 of the General Conditions of Contract, the
Contractor must, during the construction of the Works, keep the
Site and the Works free of litter and rubbish and, on completion
of the Works, the Contractor must remove from the Site and all
other areas utilised by it for the purposes of the Contract, all
plant, structures, temporary fences and gates, temporary access
roads and hard standing, rubbish, unused materials construction
facilities, and other materials belonging to the Contractor or used
under direction, and leave the Site and such other areas clean
and tidy to the satisfaction of the Superintendent. In disposing of
such rubbish and other materials the Contractor shall not
dispose of them on land under the control of the Principal without
the written approval of the Superintendent.

Excavated materials must not be stockpiled on sealed road
surfaces, in kerb and channels or road table drains.
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(c)

(d)

(e)

(f)

Only quantities of quarry products sufficient for the day’'s work
shall be stockpiled on site. Stockpiles shall be kept neat at all
times, and particular care must be taken to ensure that
stockpiles:

cannot be washed into drains or water courses; or

are not sited on lawns or another areas that would otherwise be
unaffected by the works.

Footpaths and pedestrian walkways must be kept free of all
materials at all times. Any materials spilt shall immediately be
swept or otherwise cleaned off the path.

All rubbish, excess spoil and cut/pruned vegetation must be
removed from site to an approved disposal site before the
conclusion of work each day. The refuse and debris and any
other surplus material shall become the property of the
Contractor once it has left the Site and must be disposed of in a
lawful manner.

The Contractor shall, after the removal of all debris, surplus
material, Temporary Works and Constructional Plant restore the
Site and all other areas utilised by it by filling, shaping, or
levelling to a stable, free draining state and planting an approved
species of grass or other finish as appropriate, to the satisfaction
of the Superintendent.

22.1.11 Site Agreements

The Contractor shall be deemed to have investigated and
allowed for in its tender for complying with any existing or new
Site industrial agreements. The Contract Sum will not be
adjusted for any Site allowances for labour determined for the
Site or for other costs associated with the employment of labour
arising from the compliance by the Contractor with any Site
industrial agreement.

22.1.12 Supervision

(@)

(b)

The work shall be carried out under the directions of and to the
satisfaction of the Superintendent. All orders and instructions to
the Contractor shall be given by the Superintendent or his
representatives on behalf of Council.

When requested, the Contractor must give to the
Superintendent, or his representative, access to the Works and
must provide every reasonable facility necessary for the
supervision, examination and testing of any works or materials
for the Contract and any places where the said work or materials
are being carried out or prepared.

Contract No:
Title:

1679

Page 30

Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



22.2.

(@)

(b)

(€)

(d)

22.3.

(@)

(c) Before commencing the spreading of any materials in the works,
concreting, drainage works, bituminous works, bluestone works,
or other works as directed by the Superintendent, the Contractor
must give the Superintendent at least twenty-four (24) hours
notice (exclusive of non-working days) of his intention to do so,
in order that arrangements may be made for the Superintendent
or his representative to be present to observe the material used
and the manner of execution of the works.

(d) The failure of the Superintendent or his representative to
condemn any material being used or any work being done shall
not relieve the Contractor of his responsibility to see that all
materials used and all work done complies with this Specification
and Contract, or his obligation to make good any faults or
defects which might develop or be detected during the progress
or the work or during the maintenance period.

(e) If the Contractor fails to comply with the requirements of this
clause, the Superintendent may correct the faults referred to and
deduct the cost of doing so from any monies due or to become
due to the Contractor under the terms of this Contract.

Setting out Works

Pursuant to Clause 28 of the Conditions of Contract AS2124-1992, the
Contractor shall be completely responsible for the setting out of works
and the accuracy of lines and levels, and shall provide himself with all
necessary appliances such as dumpy levels, spirit levels, straight
edges, boning rods, measuring tapes, templates, etc., and these shall
be available for use at all times during the works

The Contractor shall employ an approved competent and experienced
surveyor to set out the works on the Contractor’s behalf. The surveyor
shall be a practising survey specialist with formal qualifications in
surveying. In circumstances where it is necessary to set out the works
using cadastral information, the surveyor shall be a licensed surveyor.

Bench marks and/or permanent survey marks are located as shown
on the plans.

Any benchmarks, including temporary bench marks, set out by the
Contractor’s surveyor shall not be placed within the “No Go Zone” (as
defined by the Chief Electrical Inspector) of electricity supply authority
assets.

Traffic

Before any works are commenced in connection with the Contract
which will in any way obstruct, endanger, or inconvenience the traffic
(whether pedestrian or vehicular) using the roadway and paths, the
Contractor must construct, arrange or provide suitable and sufficient
crossovers, detours or passing places for the use of the traffic by day
and night, and under all conditions of weather, and to the entire

Contract No:
Title:

1679 Page 31
Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



(b)

(€)

(d)

(e)

(f)

(9)

(h)

(i)

22.4,

satisfaction of the Superintendent. The Contractor must thereafter
maintain them in a complete and satisfactory condition at all times in
use (both day and night) and they shall, under all weather conditions,
be safe and trafficable.

The Contractor shall be responsible for the safety of traffic and the
public by erecting, and keeping erected during the continuance of the
Works, proper warnings, barriers or crossovers or other obstructions
efficiently lighted with red, green or orange lamps kept operating on
each night (including weekends and public holidays) from sunset to
sunrise to the satisfaction of the Superintendent. The Contractor shall
be responsible for any damages arising from the neglect or
insufficiency of such precautions.

At the commencement of the Contract the Contractor shall construct a
barricade around the boundary of the Site to secure the Site. The
Contractor must maintain the integrity of the barricade during the
contract term. The Contractor is to be mindful of the high winds in the
area.

The Contractor must not, by his operations, obstruct any side road or
branch track, break down any fences, obstruct any drain or water
course other than as specified; but, if such obstructions or breakages
occur, he shall at once remove the obstructions and repair the
breakages.

The Contractor shall at all times be prepared to render immediate
assistance without charge to the drivers or passengers of any vehicle,
or pedestrians who may be delayed, obstructed or in difficulties while
passing the area under his control.

The Contractor must maintain vehicular access to residential
properties in the vicinity of works, at all times, unless given the
permission of the Superintendent. Temporary pedestrian and vehicular
access is to be provided to the satisfaction of the Superintendent.

Signage, warning devices, lights and other traffic control shall comply
with the provisions of Vic Roads Signing Code of Practice to the
satisfaction of the Superintendent.

A traffic management plan to conforming to AS1742.3 providing for
vehicular and pedestrian traffic management including and not limited
to barricades, barriers, signage, flash lights and other traffic controls
must be submitted to the Superintendent for approval prior to
commencement of works

The Contractor shall be deemed to have allowed for the costs of the
traffic management in the tender price.

Facilities Provided by the Principal

The Principal will make available to the Contractor, an area of land defined as
the Contractor’'s Area. This area will be made available without costs to the
Contractor for use in carrying out the Works and the Principal shall make no
charge for the use thereof.
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22.5.

22.5.1.

(@)

(b)

22.5.2.

(@)

(b)

(©)

22.5.3.

@)

(b)

Facilities to be provided by the Contractor

Site Accommodation and Facilities

The Contractor shall, within the Contractor's Area, provide site
accommodation and facilities complying with, but not necessarily
limited to the requirements set out in paragraph (b) below for himself
and his sub-contractors. All expenses incurred in providing and
maintaining such accommodation and facilities shall be deemed to
have been included in the Contract Price.

The site accommodation and facilities provided by the Contractor shall
include:

i. the Contractor’s site offices;

ii. a sick bay equipped in accordance with the requirements of
paragraph 22.5.2 of this Specification; and

iii. all weather access and parking facilities adequate for the
Contractor’s and his sub-contractor’s workforce.

First Aid and Medical facilities

The Contractor is fully responsible for the provision of first aid services
to his staff and workforce, including the transport of injured personnel
to hospital or other appropriate accommodation as and when required.

The provision of first aid shall be in accordance with the Code of
Practice for First Aid in the Workplace.

The Contractor shall provide notices giving the names and telephone
numbers of at least two (2) medical doctors practising in the vicinity of
the Site and the telephone numbers of the ambulance service. These
notices shall be prominently displayed adjacent to each telephone to
be used on the Site during construction.

Water Supply

Unless provided for elsewhere in the Contract documents, the
Contractor shall make its own arrangements with the relevant water
supply company or authority for the provision of a water supply point
near the Site and shall pay all costs associated with the provision of
the water supply and the use of the water throughout the Contract
term.

The Contractor is responsible for the reticulation of the water supply
from the point of supply to all points of the Site.
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22.5.4. Electricity Supply

(@)

(b)

(€)

(d)

(e)

(f)

22.5.5.

(@)

(b)

()

22.5.6.

(@)

(b)

The Principal has no reticulated power supply available for use by the
Contractor at the site.

The Contractor shall make its own arrangements for the supply of
electric power to the Site for its own use and shall pay all charges for
the installation and use of electric power.

All costs associated with the supply and use of electric power for
construction purposes shall be deemed to be included in the Contract
Sum.

All electrical installations carried out by the Contractor shall comply in
all respects with AS3000, the Code of Practice for Temporary
Electrical Installations for Buildings and Construction Sites and the
requirement of the local electricity supply retailer.

If necessary to prevent damage to the Works or delays to the Date of
Practical Completion the Contractor shall make provision for an on-site
generator which shall be suitably silenced. The provision and use of
this plant shall comply with all current regulations and Codes of
Practices and shall be at no extra cost to the Principal.

Any pumps used for dewatering between 6:00 pm and 8:00 am must
be electrically driven to minimize noise in residential areas.

Telecommunications

The Contractor shall make its own arrangements for the provision of
its telecommunications requirements.

The Contractor shall be deemed to have satisfied itself that any mobile
telecommunication device operates satisfactorily over the whole of the
Site.

The Contractor shall make due allowance for the amount of time
required to provide fixed telecommunications at the Site as no
extension to the Date of Practical Completion will be allowed on the
basis of any claimed delay.

Sanitary Provisions

The Contractor must comply with the Code of Practice titled Building
and Construction Workplaces issued by the Health and Safety
Authority Organisation, Victoria.

The Contractor must provide suitable and approved sanitary
accommaodation for persons employed on the works, as approved by
Council’'s Environmental Health Coordinator. The Contractor shall pay
all associated fees and charges.
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(©)

(d)

(e)

The Contractor must, at its own cost, provide toilet and adequate wash
facilities for its personnel and that of its sub-contractors. These
facilities shall be connected to a storage tank, or other facility
approved by the Superintendent, which shall have a minimum of 14
days storage capacity and shall be located in a place approved by the
Superintendent.

The Contractor must provide watertight refuse bins for use by its
workforce.

The Contractor must arrange for the removal of all sewage from the
holding tank and for all garbage and refuse to be collected at regular
intervals and disposed of at approved and lawful locations outside the
Work Site.

22.5.7.Works Site Security

The Contractor shall be responsible for the security of the Contractor's Area,
the Works of the Contract and any of his equipment or materials that are on
Site. The Contractor may erect temporary fencing within the Contractor’'s Area
for security purposes.

22.5.8.

(@)

(b)

22.6.

(@)

(b)

Site Maintenance, Clean Up and Restoration

For the purpose of Clause 38 of the General Conditions of Contract,
temporary works and construction plant to be removed from Site upon
completion of the Works shall include, but not be limited to, all plant,
structures, temporary access roads and hard stand, rubbish, unused
materials, construction facilities and other materials belonging to the
Contractor or used under his direction. In disposing of such rubbish
and other material. The Contractor shall not dispose of them on land
under the control of the Principal.

The Contractor shall restore the Site and all areas utilized by him for
filling, shaping or levelling to a stable and free draining state to the
satisfaction of the Superintendent.

Existing Structures, Services and Other Property

The locations of various underground structures, services and other
property as shown on the Drawings are believed to be correct but do
not purport to be absolutely so. The Drawings have been provided for
the information of the Contractor but shall not be used as if the
structures, services or the property will be found exactly as plotted or
that they are complete or accurate. The Principal does not warrant the
correctness of such information.

Prior to commencing Works, the Contractor shall obtain all relevant
information from the appropriate Authorities concerning the location of
any water, sewerage or gas mains, storm water drains, electric power,
telecommunication lines (either above or below the ground), which
may be affected by the Works.
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(€)

(d)

(e)

(f)

(9)

(h)

(i)

()

The Contractor shall be responsible for any damage, which has been
caused by any works or operations under his control to any water,
sewerage or gas mains, or any main, cable or pole of the electricity or
telecommunication supply. He shall also be responsible for any
damage caused by the works of this contract by any fault that may
develop in any of the above-mentioned mains, etc., due to works
under his control. He shall make his own arrangements with the
Authorities concerned for any repairs which may be necessary, and
shall have no claim against Council for any loss or damage
occasioned by any such damage or defects.

The Contractor must, where any damage has occurred to services,
notify the Superintendent and also the responsible authority
concerned, and make all arrangements for any necessary repairs.

The Contractor must make provision for the sealing and removal of
unused services, for the cutting, sealing and reconnection of any
services temporarily requiring attention, and shall ensure that all leaks
and defects in any services are stopped and repaired before
construction proceeds or recommence, all as approved by the
responsible authority.

The Contractor shall be responsible for organising any service
alteration, so that services are sufficiently clear of pavement, concrete
and drainage works. It is necessary for the appropriate service
company to carry out any alterations. Any service alteration shall be
paid by Council on the rate provided in the “Schedule of Provisional
ltems”.

All fire plugs, valve boxes, manhole covers and other miscellaneous
covers are to be set by the Contractor to match the finished surface
levels in compliance with typical details. Adjustment of all covers shall
be arranged by the Contractor with the appropriate service authority,
and all associated costs are deemed to be included in the tender
price.

The Contractor shall have no claim against Council for any delay, loss
or inconvenience which may occur through the necessity of such
alterations.

The Contractor is warned of the danger and loss caused by
interference with the conductors, insulators or structures on the
transmission lines of the appropriate power company. No blasting or
clearing operations shall be carried out in the vicinity of such lines, or
any other Authorities mains, without adequate precautions being taken
to prevent possible damage. The power company, or any other
Authority, has the power to recover damages from the person(s)
responsible for such loss or damage.

During the course of the Works, various authorities may require
emergency access to various infrastructure assets. The Contractor
must, at all times, ensure that construction plant, equipment,
materials, debris, spoil etc associated with the Works are kept clear of:
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22.7.

Water supply and Sewerage assets:
Fire plugs, Valves (all types). manholes, inspection shafts, access to
pump stations; and

other authority assets where emergency access may be required, for
example gas main control facilities.

Protection of Existing Features

22.7.1.Property — Protection and Reinstatement

(@)

(b)

()

(d)

(e)

(f)

The Contractor must not, without the written consent of the owner,
interfere with any public or private property or improvements except in
accordance with this Contract, and shall protect and maintain, free from
injury or interference, any structure or any private or public service or
other property liable to be damaged by the Works.

Where the Works include any item or items which make it necessary to
go into or through private property as, for example, the installation of
drains through private property, the Contractor must take all possible
precautions to prevent the property or improvements being damaged, and
to avoid (as far as possible) any inconvenience to residents and the
public. Under no circumstances shall soil or other materials be heaped
or allowed to fall and remain against buildings or fences without the
written consent of the owner, and then only provided that adequate
precautions are taken for the protection and safety of those fences and/or
buildings.

In the event of any damage to any such structure, service or property, the
party controlling it must be immediately informed of the damage.

The Contractor must (at his own expense), as soon as the progress of
works permits, repair and restore any structure, service or property
damaged in any way to the like order and condition in which it was before
such damage. The Contractor must provide (at his own expense) any
materials and/or labour, which are required for the satisfactory
reinstatement of same. The repairs may be made by the party controlling
the structure, service or property, and the cost of such repairs may be
deducted from the monies due or which may from time to time become
due to the Contractor. The Contractor shall also be liable for any loss or
damage, which may result from such damage or interference to any
structure, service or property and for any claim arising from delay in
repairing and restoring it.

All roads, channels, paths, drives, yards or other places used in
connection with the work shall be kept free of unnecessary obstruction
whilst the work is proceeding, and left tidy on completion to the
satisfaction of the Superintendent.

The Contractor shall be responsible for any damage done by himself, his
servants, employees or agents, or by any plant or equipment used or
connected with the work in any way, whether owned by the Contractor or
not, on or to any private or public property. The Principal shall be at
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liberty, and is hereby authorised by the Contractor, to assess any such
damage so done on or to private or public property. The Principal is to
be at liberty to, and is hereby authorised to, pay and discharge any claim
or demand by any person or Corporation in connection with the matters
aforesaid or any of them, and to deduct any monies whatsoever coming
due or payable to the Contractor.

() Where work is to be done in a sewerage or drainage easement, drainage
reserve, or any other reservation or easement through private property,
the Contractor will normally be required to confine his operations to the
width allowed in such easement reserves or reservation. Any
concessions the Contractor may require (apart from the said easement),
and particularly in regard to access, must be obtained by him from the
property owners or other parties concerned at his own expense entirely.
Approved slip panels are to be provided by the Contractor in all fences
crossed by such easement or reserves. If required, provision must be
made for livestock to have access at all times to any creek, or to land on
each side of the easement.

(h)  Where the construction of any works has required the Contractor to go
into or through private property the Contractor shall, prior to the expiration
of the maintenance period, obtain from the owner or owners involved
written advice that the Contractor has reinstated the parts of their
property affected to their satisfaction. In cases of dispute between
owners concerned and the Contractor, the matter shall be referred to the
Superintendent for decision, and whose decision shall be final and
binding on the Contractor.

(i)  Property shall include all buildings or structures, fences, services or
drains, crops or growth of vegetables, cattle, horses, or livestock and
vehicles.

22.7.2.Clearances

Before final payment is made, the Contractor must provide written clearances
for all damages that may have occurred during the execution of the Works.

Where the Works are either within a private property, affect access to that
property, or affect areas in which the owner has an interest (eg nature strip and
footpath area) a release form must be obtained from the property owner for the
property as soon as practicable after restoration is complete.

If a customer lodges a complaint, a release form is also required when the
complaint is resolved (refer also to Clause 16 Complaints Handling).

When signed by a customer, a release form shows that the customer is satisfied
at the time of signing. However this does not prevent the customer requesting
further restoration that may be required at a later date.

Release forms on pre-printed forms must be used. The Contractor may be
permitted to use alternative formats and/or content, subject to a draft version
being approved by the Superintendent.

The Contractor is responsible for liaising with customers, and obtaining release
forms with customers’ signatures.
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The Contractor must deliver the original versions of the signed release forms to
the Superintendent at the commencement of the Defects Liability Period.

In cases where a customer refuses to sign a Release Form, the Contractor must
notify the Superintendent. The Superintendent and a representative of the
Principal (if required) will then inspect the area in question, to ascertain the status
and adequacy of the restoration undertaken by the Contractor.

Following this inspection, and discussions with the customer (if applicable) the
Superintendent will determine whether the standard of reinstatement works is
adequate. Where the standard is determined to be inadequate, the
Superintendent shall direct the Contractor to perform more restoration to achieve
the desired standard. The Contractor shall not be entitled to any additional
payment for this work, unless the Superintendent also determines that the work is
additional to what was required under the contract.

If the restoration is deemed to be satisfactory, the Superintendent may deem the
restoration works to be adequate and may certify payment for the work completed,
despite not having a clearance.

The Defects Liability Period will be extended for the whole of the Works until all
release forms are received, except where the Superintendent has deemed the
restoration to be satisfactory.
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23. PROSECUTION OF THE WORK

23.1.

Hours and Days of Working

Definitions:
The following definitions apply for the purposes of this Clause:

a) “Extended Weekend” — means a weekend adjacent to a public holiday or an

industry rostered day off.

23.1.1.Normal Hours of Work:

(@)

(b)

Pursuant to Clause 32 of the General Conditions of Contract, the
Contractor’s working hours at the Site shall be restricted to between
7:00am and 5:30pm Monday to Friday inclusive, but excluding statutory
public holidays and Industry Award Rostered Days Off.

No work other than routine maintenance on the Contractor’s plant will be
permitted on Saturdays, Sundays, public holidays and Industry Rostered
Days Off without prior written approval of the Superintendent. Such
maintenance work shall only be carried out between 8:00am and 4.00pm.
Any routine maintenance shall be carried out and in such fashion as not
to cause any spillage of any material and shall be limited to minor
maintenance such as that normally carried out to equipment on a daily
basis. No servicing or repair of equipment shall be undertaken on site
without the express permission of the Superintendent.

23.1.2.Construction Work outside Normal Hours

(@)

If the Contractor desires to carry out the works outside the normal working
hours, he shall make a written request to the Superintendent (in a format
acceptable to the Superintendent). The request must be delivered to the
Superintendent no later than 12:00 noon on the preceding Thursday.
Providing inspection services can be made available, the Superintendent
may grant written permission. The Contractor shall pay in full, for time
beyond the normal working hours, all wages and/or salaries of supervising
personnel.

On the last normal day prior to an Extended Weekend, the following
activities must be completed no later than 4:00pm:

a) all construction works must be completed, shafts and trenches
backfilled, road openings adequately sealed using premix;

b) all safety requirements (including, but not limited to, barriers and road
signage) must be in place;

c) all environmental protection requirements must be in place. This
includes, but is not limited to, ensuring all silt traps are maintained and
working correctly, and all drainage systems (both natural and man
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made) are protected against sediment entry;

d) all efforts must be pursued to remove any unused stockpiles of quarry
products, topsoil or excavated material off site. However if this is not
possible, then stockpiles must be appropriately barricaded, and secured
in accordance with EPA guidelines to ensure sediments do not enter
drainage systems; and

e) all reinstatement and clean-up works must be completed.
23.2. Deliveries to Site

Deliveries to the Site shall be made only during normal working hours as defined
in Clause 19.1.1 and by way of the access described in Clause 23.1.2.

24. QUALITY ASSURANCE
24.1. Quality Plan

(a) The Contractor must establish and implement a Quality Assurance
Plan complying with the requirements of AS/NZS 9001-1994 in
conjunction with AS/NZS 3905.2-1993.  Sub-contractors’ Quality
Assurance Plans shall be deemed to form part of the Contractor’s
Quality Assurance Plan.

(b) Details of the Contractor’s proposed Quality Assurance Plan shall be
submitted to the Superintendent for approval within fourteen (14) days
of the Date of Acceptance of Tender. Such submission shall be made
in accordance with the requirements of sub-clauses 24.2.

(© Any delay by the Contractor in obtaining the approval of the Quality
Plan by the Superintendent shall be at the Contractor’'s expense and
the Contractor shall not be entitled to any extension of time due to
such delay unless the Superintendent has taken more than 14 days to
reply to the Contractor's submission.

(d) Works shall not commence until the Superintendent has approved in
writing the Contractor’s Quality Plan.
24.2. Quality Plan Requirements
The Contractor’s Quality Assurance Plan shall incorporate:

a) such measures as are necessary to trace each product or service from
receipt through construction; and

b) quality assurance and quality control procedures covering all material
supply, manufacture and construction carried out by the Contractor and
any of its sub-contractors.

Quality control tests and inspections shall include, but not be limited to, the
following:
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25.
(@)

(b)

a) the tests and inspections required in accordance with this Specification.
The frequency of such tests and inspections shall be not less than the
requirements set out in this Specification, and

b) such tests as are necessary to demonstrate that materials and
equipment comply with the requirements of this Specification.

Whenever practicable, the Contractor shall carry out material testing such that the
results are available for review by the Superintendent prior to the materials being
incorporated into the Works.

The Contractor’s traceability procedures shall include, but not be limited to, a
means of identifying in the Works, the location of all materials represented by a
sample which has undergone a quality test.

24.3. Quality Plan Contents

The Quality Plan shall include, but not be limited to the following:

a) inspection and test plans for all materials and construction work;

b) hold points that require approval of the Superintendent before
proceeding;

c) non-conformance identification and action procedures;

d) details of quality personnel and relationship to the company; and

e) safety procedures and checklists.

OCCUPATIONAL HEALTH AND SAFETY ASSURANCE

Pursuant to Clause 14.1 of the General Conditions of Contract, the Contractor
must comply with the requirements of the Occupational Health and Safety Act
2004, Regulations under the Act and those Codes and Draft Codes of practice
and Regulations, including plant Regulations, which are relevant to the Works.

The Contractor must, before commencing work on Site, submit to the
Superintendent for acceptance in accordance with sub-clauses 20.2.2 of this
Specification, the Contractor's Occupational Health and Safety Plan, which
must include as a minimum:

i.  occupational health and safety policy and objectives;

ii.  the Contractor’s organisational structure and responsibilities;

iii. induction and training of employees and all subcontractors and plant
hirers;

iv. nomination of OHS committee representatives;

v.  method/frequency of conducting OHS meetings;
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vi. accident and emergency procedures, complete with emergency
telephone numbers; and

vii.  accident investigation and reporting.

(c) The Occupational Health and Safety Plan may include Safe Working
Procedures/Instructions. Where these have been developed to control Class 1
and 2 risks identified in the Job Safety Analysis (“JSA"), they shall clearly
describe the work sequence. Employees engaged in these tasks shall be
trained in the Safe Working Procedure.

25.1. SAFE WORK METHOD STATEMENT (“SWMS”)

The primary objectives of the SWMS are to:

a)
b)
c)
d)

identify hazards associated with Contract tasks and activities;

determine the level of risk;

establish appropriate risk control measures; and

ensure that all subcontractors and plant hirers have been alerted to all the

hazards and safety issues that will be encountered on the Work Site. This
must be included in all submitted SWMSs.

The SWMS shall be submitted in a tabular format to a level of detail acceptable to the
Superintendent. Typical hazards may include, but are not limited to:

a)
b)
c)
d)
e)
f)

g)

h)
)
)
k)

If

collapse of earth;

falling into excavations;

temporary electrical supplies, power leads;
untidy Work Sites;

tunnel support;

work in confined spaces;

plant/equipment operation and maintenance (includes covers, winches,
pressure vessels, excavations, etc);

traffic management;

noise;

public safety; and

underground and overhead assets.

work techniques change during the construction process, the Contractor must

submit an amended version of the JSA to accommodate the changed conditions /
situations.
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25.2.

OHS Performance Monitoring

(a) The Contractor must provide evidence to the Superintendent on a monthly
basis in the form of a Contractor OHS Performance Report. The content of
the report must include, but not necessarily be limited to:

(b)

(€)

25.3.

(@)

(b)

(©)

(d)

number of lost time injuries;
working days lost due to injury;
current status of any injured personnel; and

evidence of the implementation of corrective action undertaken as a
result of OHS inspections and audits.

The OHS Performance Report shall be submitted by the Contractor to the
Superintendent no later than the 23" of each month (or prior business day if
the 23" is not a normal business day). Failure to submit the Report may be
grounds for withholding the monthly Pay Certificate.

When requested, the Contractor must provide to the Superintendent reports
on OHS inspections, audits and assessments undertaken during the
Contract Term.

Incident Notification

If the Contractor is required by the WorkSafe Victoria (refer to the Guide to
Incident Notification) or any regulations to give any notice of an accident
occurring during the performance of the Works, the Contractor must at the
same time or as soon thereafter as possible in the circumstances give a
copy of the notice to the Superintendent.

The Contractor shall promptly notify the Superintendent WorkSafe Victoria
of:

i. any accident, incident or injury which occurs during the carrying
out of the contract works;

ii. any near miss; and
iil. all lost time incidents.

The Contractor shall submit a written report to the VWA and the Principal
within 48 hours of any such incident, giving complete details and including
results of investigations into its cause, and any recommendations or
strategies for prevention in the future on the Incident Notification Form.

The Contractor must provide to the Superintendent, details of any incident
involving third parties which may or may not lead to investigation of the
Contractor by Council or an insurance claim against either party. When
requested by the Superintendent, the Contractor is to provide all specified
details of any such incident without delay. The request is likely to arise
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25.4.

(@)

(b)

()

25.5.

(@)

(b)

from a report or complaint by a member of the public in relation to the
Contractor’s operations in the provision of the service. The required
information may include, but will not necessarily be restricted to, the full
details of the personnel, facilities, vehicles and equipment involved, the
date and place, the nature of nay damage to property or injury to personnel,
and the action taken by the Contractor to prevent recurrence.

Responding to and managing incidents

The Contractor must, at least 7 days prior to commencing works, supply
to the Superintendent the name(s) and telephone number(s) of its
nominated personnel for incident response and management. The
nominations must ensure that a response will be available, 24 hours per
day, 7 days a week, in the event of any incident involving the works.

The Contractor's nominees must not use an answering machine on the
nominated telephone contact numbers.

If the Contractor cannot be contacted, or if no response is received within
two hours, the Principal may make its own arrangements to manage the
incident. The Principal’s costs in doing so shall be deducted from monies
owing to the Contractor.

Confined Space
All work in confined spaces shall be carried out in accordance with the
requirements of WorkSafe Victoria’'s Compliance Code For Confined

Spaces (dated September 2008);

During the course of any works in Confined Spaces, the Contractor

shall:

(c)

25.6.

provide all equipment necessary to comply with the requirements of
this Appendix, and ensure its correct use by all personnel employed
by the Contractor and/or subcontractors; and

ensure that the atmosphere in any confined space is both initially
tested and then monitored for both contaminants and oxygen
deficiency while occupied, with an approved calibrated monitoring
device.

The Contractor must ensure that all personnel working at a confined
space site possess a current Confined Space qualification from an
approved and accredited training provider. An approved 12 month
refresher course is deemed to meet the Council’'s requirements. The
personnel shall produce satisfactory evidence of their confined space
qualification, and its currency, upon request. A failure to do so may
result in a direction for that person to be removed from the confined
space site.

No Go Zones — Electricity Supply Authority Assets
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€)) All work in the vicinity of electrical authority supply assets shall be
carried out in strict compliance with the requirements of the Chief
Electrical Inspector.

(b) For the purposes of this Clause:
i.  “Electrical Assets” means electricity supply authority assets;

ii. “Spotter Zone” means the area in the vicinity of any electrical
asset where the Chief Electrical Inspector deems that a spotter
is required; and

iii. “No Go Zone” is the area in the vicinity of any electrical asset
defined as a No Go Zone by the Chief Electrical Inspector.

(© Work in Spotter Zones

i. The Contractor must ensure that a trained and certified
“Spotter” is assigned to each and every site where work is
carried out within the “Spotter Zone”.

ii. "Trained and certified” means that the person has attended a
spotters course which meets the requirements of the Chief
Electrical Inspector, and has subsequently been certified as
holding the required competencies.

(d) Work in No Go Zones

No work shall commence in a No Go Zone, unless the
Contractor has:

I applied for, and obtained a written and signed Permit to
Work from the Electricity Supply Authority for that
specific site. The application must be accompanied by
a full risk assessment;

. provided a copy of the Permit to Work, and the Risk
Assessment, to the Superintendent;

iii. complied with all conditions laid down by the electricity
supply authority in the Permit to Work; and

iv. met with representatives of the Superintendent and the
electricity supply authority on site.

25.7. Lifting Equipment

@) Slings must be tested by an approved laboratory, and must be tagged.
Tags must show information including, but not necessarily limited to:

(i) Working Load Limit (WLL); and

(i) date of test.

(b) Slings and their fittings must be compatible in terms of WLL.
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(©)

(d)

25.8.

(@)

(b)

(€)

(d)

(€)

Lifting or spreader beams must be tested by an approved laboratory,
and the WLL must be durable marked, either by painting or stamping,
on the beam. Beam fittings must be compatible in terms of WLL.

Hooks must be fitted with latches and safety locks.

Excavation and Tunnelling Operations

For the purposes of this Clause, an excavation is defined to include
any mine, trench, shaft or tunnel.

All excavations shall be carried out in accordance with the Code of
Practice for Safety Precautions in Trenching Operations

For each Work Site involving either an excavation greater than 1.5
metres deep or a tunnel, a person with an approved qualification, must
be nominated. The nominee must attend the site during each work
shift, and will be responsible for all operations at that site. A failure to
attend, or a failure by the Contractor to nominate an acceptable
person, will result in the Superintendent issuing a direction to cease
work at that site until such time as the Contractor rectifies the problem.

Sufficient shoring in good condition shall be maintained at each Work
Site for the day’s activities. The shoring shall be capable of providing
adequate support, taking into consideration the depth and geology of
the excavation.

At the completion of each days work, or whenever the Contractor’s
personnel are not actually in attendance at the excavation site, the
excavation shall be either backfilled, or fully secured against
unauthorised entry by using steel plates, timber or other approved
method. The covering must be secured in an approved manner (eg:
timers to be nailed down).

A failure to adequately secure an excavation will result in the Superintendent
taking action, at the Contractor’s cost, to secure the excavation.

25.9.

(@)

Protection of Open Excavations

Excavation Protection Systems

Excavations must be protected using chain mesh panels that are a minimum
vertical height of 2 metres above natural surface. The panels shall be fastened
together in a manner that prevents unauthorised access to the excavation. A
gate may be provided for access, but the gate must be secured by an approved
chain and padlock system to prevent unauthorised access to the excavation
when the gate is not in use.

An appropriate visual warning system must be installed to highlight the
presence of the excavation. Paraweb fixed to the chain mesh panels is deemed
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suitable for this purpose during daylight hours. The Contractor must develop
an adequate visual warning system for use between sunset and sunrise.

If the excavation is located near a road, and traffic is assessed to be a possible
hazard, then the excavation shall be additionally protected using either plastic
water-filled barriers or concrete barriers that are approved by Vic Roads.

Para Webb is NOT ACCEPTABLE on its own as an excavation protection
system.

Barrier tape (75 mm red/white striped or similar) is NOT ACCEPTABLE under
any circumstances.

(b) Provision of Kickboards

Excavation support systems shall protrude 300 mm above the top of the
excavation to provide a kickboard protection along the excavation sides, and to
prevent loose items falling into the excavation. Where the support system is at
surface level to enable vehicle access, temporary kickboards shall be securely
placed whilst the location is not actually being used for vehicle access.

© Removal of protection System to Permit Work

If active work is not taking place at the excavation, the protection system shall
remain in place at all times.

If any active work at the excavation is underway:

(1) remove only the minimum required amount of the protection
system to allow the work to proceed;

(i) vehicle barriers (where required by this clause), and the protection
for any adjacent pedestrian path, shall remain in place at all times
active work at the excavation is underway; and

(i) all signage required by the VicRoads Signing Code of Practice
shall be remain in place at all times.

(d) Excavations In or Near Footpaths

Excavations in or near footpaths shall be protected in accordance with the
above sub-clauses.

Any work near footpaths must be carried out in a manner that ensures the
safety of pedestrians. Footpaths must be kept clear at all times. In particular,
spoil, quarry materials, plant and tools must not be left, deposited, or allowed to
remain, on footpaths.

If it is necessary to close a footpath for any reason, the Contractor must set up
and maintain an alternative footpath that is safe for pedestrian use, and with a
surface that is smooth such that there are no tripping hazards, and prams can
be wheeled across the surface without difficulty.

Appropriate traffic signage shall be used to clearly inform pedestrians of the
diversion to the alternative footpath.
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(e) Excavations in Road Reserves

Excavations in road reserves shall be protected in accordance with the above
sub-clauses and the VicRoads Roadworks Signing Code of Practice. Flashing
warning lights shall be used as required by the VicRoads Roadworks Signing
Code of Practice.

Outside working hours, or when no work is planned for an excavation in a road
on any working day, the protection system shall remain in place at all times.

Traffic shall be diverted in accordance with the approved Traffic Management
Plan. All Work Zone Traffic Management Plans must comply with AS1742.3
(2009) and associated field guides. The Contractor must submit such plans to
the Superintendent for approval prior to commencement of such works.

An exception to this requirement is an excavation in a sealed road pavement,
where the Contractor shall, unless otherwise directed, re-open the road to
traffic by covering the excavation with a steel plate that is structurally adequate
to carry road traffic. The plate shall be securely pinned to the road surface with
steel pins in a manner that ensures the plate cannot move under traffic loading.

Cold mix shall be applied around the plate edges to provide a suitable transition
to reduce traffic noise.

Appropriate traffic warning signage shall be placed to warn motorcyclists and
cyclists that the plate may have a slippery surface.

25.10. Safety Audits

(@) From time to time, the Principal or Superintendent may arrange for third
party audits of the Contractor's operations to be conducted. Auditing will
include, but not necessarily be limited to:

i. plant and equipment;
ii.  protection of sites;
iii. work methods; and
iv. traffic management.

(b) The Contractor must allow access to all areas of the work, and all items of
plant and equipment, to enable the audits to be conducted. Failure to
provide such access will require the Superintendent to assume that there
is a safety issue, and the Superintendent or his representative/s or
inspector/s will direct that site or plant or equipment item (as applicable) to
immediately cease operations.

(c) The Contractor must rectify any defect identified during an audit
immediately, or within the time frame decided by the Superintendent.
Failure to comply shall result in the Contractor being directed to either
remove from the site any plant or equipment involved, or shut down the
affected site, until such time as the defect is remedied.

(d) The Contractor will be directed to remove from site any of his personnel
that fail to comply with a direction to remedy defects.
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(e) The cost of the audits will be borne by the Principal. The cost to make
good any defects identified as a result of the audit shall be borne by the
Contractor. Costs associated with any delays caused by the time taken to
remedy an identified defect, or direction to remove a person, plant or
equipment item from the site, shall be borne by the Contractor. No
extension of time will be granted as a result of such delays.

25.11. Personal Protective Equipment

@) The Contractor must ensure that all personnel on the site correctly
wear approved safety apparel including, but not limited to, safety
helmets, safety boots, and where appropriate, gloves and eye
protection.

(b) Any personnel working within:
i.a road reserve shall wear an approved traffic safety vest; and
ii. a noisy environment shall wear approved hearing protection.

(© Plant operators and truck drivers must wear safety helmets, and traffic
safety vests when in road reserves, whenever they are outside the
cabin of their vehicles.

25.12. Breaches of Safety Requirements

Where the Superintendent and/or his representative deem that a work practice
contravenes safe working requirements, then the Superintendent and/or his
representative may immediately suspend the works. All costs associated with
such a suspension shall be borne by the Contractor, and no extensions of time
will be granted.

In taking this action, it is the intention of the Principal to educate and enforce the
need for the Contractor and his staff to take a serious approach to occupational
health and safety, and to reduce the safety risks associated with the works under
this Contract. The Contractor is reminded that both the Principal and the
Contractor could be held liable for any breach of the Occupational Health and
Safety Act 2004.

In tendering for this Contract, the Contractor has undertaken to fully comply with
safe work practices. It is therefore expected that all the Contractor’'s personnel
will be fully trained in the requirements for, and use of, safety equipment and safe
work practices. Therefore, there is no requirement for warnings to be given prior
to suspension of works for contravention of the following:

(@) failure to correctly wear an approved safety helmet on a Work Site
(mobile plant operators are only exempt from this requirement whilst
located within the cabin of their vehicles);

(b) failure to correctly wear an approved safety vest on a Work Site within
a road reserve. (Mobile plant operators are only exempt from this
requirement whilst located within the cabin of their vehicles);
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(©)

(d)

(e)

25.13.

(@)

failure of Traffic Management Signage and Equipment to comply with
the VicRoads Code of Practice for Worksite Safety — Traffic
Management in accordance with the Road Management Act 2004;

failure to adequately support an excavation; and

failure to adequately secure an unattended excavation.

Major Breaches of Health and Safety Requirements

If during the performance of the Works, the Superintendent informs
the Contractor that it is the opinion of the Superintendent that the
Contractor is either:

not conducting the work in compliance with the SWMS, health
and safety management procedures, relevant legislation or
health and safety procedures provided by the Principal from
time to time; or

conducting the work in such a way as to endanger the health
and safety of any person;

then the Contractor shall promptly remedy the breach of health and safety
requirements.

(b)

(€)

The Superintendent may direct the Contractor to suspend the work
until such time as the Contractor satisfies the Superintendent that the
work can be resumed in a safe manner.

All costs associated with such a suspension shall be borne by the
Contractor, and no extensions of time will be granted.

If the Contractor fails to rectify any breach of health and safety for
which the work has been suspended, or if the Contractor's
performance has involved recurring breaches of health and safety, this
will constitute a substantial breach of contract. The Principal may
therefore, at its option, terminate the Contract forthwith, and the
Principal’s liability shall be limited to payment for the work performed
by the Contractor up to the time of termination or an earlier
suspension of works.

26. DOCUMENTATION

26.1.

Principal’s Documentation

26.1.1. Drawings

(@) The Principal’s Drawings show design intent.
(b) The Contractor shall check all Drawings carefully and advise the
Superintendent within ten (10) days of issue of the Drawings of any
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(©)

(d)

26.2.

26.2.1.

(@)

(b)

(©)

(d)

26.2.2.

(@)

(b)

(©)

discrepancies, errors or omissions. Full instructions will be furnished
to the Contractor should any discrepancies, errors or omissions be
found.

Work shall be based upon dimensions determined by the Contractor
within the scope of the design intent. Where dimensions or levels are
shown on the Drawings, these dimensions or levels shall be adopted
unless site conditions require otherwise.

In the event that details shown on the Principal’s Drawings differ from
those shown on standard or other Drawings, the details shown on the
Principal’'s Drawings shall prevail.

Contractor’'s Documentation

General

Pursuant to Clause 8.4 of the General Conditions of Contract, the
Contractor shall submit Drawings and Specifications for approval or
acceptance by the Superintendent in accordance with the
requirements of this Clause.

All drawings, calculations and the like prepared by the Contractor for
use on the Works shall be checked and signed by a responsible
representative of the Contractor prior to submission. The
Superintendent will not accept unsigned drawings, computations and
the like.

All documents submitted by the Contractor shall be in the English
language. All dimensions and other measurements shall be in metric
units.

After acceptance, the Contractor’'s Drawings and Specifications shall
become the property of the Principal. The Principal undertakes not to
divulge design data contained therein to a third party without the
approval of the Contractor.

Submission of Documents for Acceptance or Approval

All documents submitted by the Contractor for acceptance or approval
by the Superintendent shall be forwarded together with a Document
Transmittal Form. A sample document transmittal form will be
supplied to the Contractor by the Superintendent upon the
Contractor’s request.

The Contractor shall submit three (3) clean copies of each document
submitted to the Superintendent.

The Superintendent will advise the Contractor of his decision with
regard to acceptance or otherwise of the submitted documents within
the time stated in the Annexure to the General Conditions of Contract
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(d)

(e)

(f)

26.2.3.

@)

(b)

— Part A. Such decision will be marked on one (1) copy of the
submitted document which will be signed by the Superintendent and
returned to the Contractor for action as appropriate.

Acceptance of a particular document does not relieve the Contractor
of compete responsibility for the engineering and drafting correctness.

Documents may alternatively be marked “Not Accepted” or “Accepted
as Noted” in which case revisions to the documents and re-submission
to the Superintendent within two weeks of return of the documents by
the Superintendent are required until such time as the document is
accepted.

Where a document is marked “Accepted as Noted” it may be used for
provisional ordering of materials only and the document shall be
resubmitted.

Effect of Acceptance or Approval of Contractor’'s Documents

Approval or acceptance by the Superintendent of any proposal for
executing the Works, including drawings, Specifications or resources
to be employed under the Contract shall not relieve the Contractor of
his responsibilities for any errors therein and shall not be regarded as
an assumption of risks or liability by the Principal and the Contractor
shall have no claim under the Contract on account of failure or partial
failure or inefficiency or insufficiency of nay plan or method of work or
material or equipment so approved or accepted. Such approval or
acceptance shall be considered to mean only that the Superintendent
has no objection to these proposals.

Notwithstanding any approval or acceptance by the Superintendent.
The Contractor shall remain fully responsible for delivering up the
Works complete and correct in every detail.

27. ENVIRONMENT PROTECTION

27.1.

Environmental Management System

The Contractor shall maintain a third-party accredited Environmental
Management System (EMS) during the contract term.

27.1.1.Minimum Requirements

The Contractor's EMS shall include procedures to effectively manage the
following issues. The procedures will form the basis for the development of the
Contractor's Site Environment Action Plan (“SEAP”).

e Air Quality.

e Asbestos, Concrete, Prime and Bitumen.

e Community Relations.

e Flora and Fauna.

e Heritage and Archaeology.
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Management of Prescribed Wastes.

Noise Pollution.

Products and Materials.

Soil Management (including Contaminated Soils).
Storage of Fuels/Chemicals on-site.

Vibration.

Visual Impacts, Litter and Amenities.

Waste Minimisation and Cleaner Production.
Water Quality, and Erosion and Sediment Control.

27.1.2.Application of Contractor's EMS for the Works

The Contractor shall apply its EMS to the Works to protect the environment and
provide beneficial outcomes for the environment wherever possible. The
application of the EMS shall satisfy the Principal's requirements listed herein.

27.1.3.Site Environment Action Plans

The Contractor shall prepare a SEAP for the Works under the Contract. The
SEAP shall be a dynamic document, which changes as conditions change, and
shall be used to inform the Contractor’s staff of their responsibilities, and the
action that must be taken to achieve environmental targets.

The Contractor shall produce the SEAP for audit upon request by the
Superintendent, or by the Principal's auditor.

The SEAP shall be used to identify:

a) key contacts (including the staff member on site at all times) for the
Works;

b) the characteristics of the project, eg size, type of project, equipment
used, waste generation, risks and hazards;

c) performance targets, and clear objectives which they are intended to
achieve;

d) specific and realistic actions required to achieve targets;

e) responsibilities, time frames, financial and time requirements;

f) risks and proposed control measures;

g) changes in site conditions; and

h) improvements in environmental performance.

27.1.4.Nominated Environmental Representative
The Contractor shall nominate its environmental representative, and advise the
Superintendent.

27.2. Removal and Disposal of Rubbish

The Contractor must maintain the Work Site in a reasonably neat condition by

regularly removing all rubbish and unused materials. Rubbish must be disposed
of at a municipal landfill, or as otherwise approved by the Superintendent.
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The Contractor must ensure that the Site is properly signed and barricaded to
prevent unauthorised disposal of waste material and/or rubbish by its staff, sub-
contractors or others. Any rubbish and/or waste material so deposited is to be
cleared from the Site immediately, at the Contractor’s cost.

The Contractor must remove and dispose of excess spoil from the Site, except
where detailed by the Contract documents or Drawings, or where otherwise
directed by the Superintendent.

27.3. Noise Control

The Contractor must conform with AS 2436-1981 “Guide to Noise Control on
Construction, Maintenance and Demolition Sites”. The Contractor must avoid
practices which lead to excessive noise and disturbance to site occupants and
adjoining landowners and occupiers. Noise emanating from spoil dumping into
trucks and from other machinery shall be minimised.

The Contractor must conduct all Works in residential areas, or in areas adjacent
to and adversely affecting residential areas, between 7:00am and 5:30pm, unless
otherwise required under the Contract. This does not apply to works
necessitated by an emergency, or when the Superintendent specifically directs
the Contractor otherwise.

The Contractor must ensure that all noise emissions from the Contractor’'s Plant
during operation are within the legislative and regulatory requirements.

Manual operations must not be conducted at times so as to cause a nuisance
through excessive noise to the local community.

27.3.1.Silencing of Machinery — General

Machinery including jackhammers must be silenced. Compressors must be
fitted with acoustic canopies to minimise noise levels. All machinery must be
kept properly greased.

27.3.2.Machinery Used Outside Working Hours

All machinery used outside normal working hours, such as pumps, motors etc
must be electrically driven or otherwise fully silenced.

27.4. Minimising Mud and Dust

The Contractor must adopt practices that ensure that the dust and mud
associated with the Works are minimised.

27.4.1.Complaints

The Contractor must immediately rectify any complaint from adjoining
landowners and occupiers concerning disturbance, dust and mud. The cost of
resolving complaints and cleaning up (where required) shall be borne by the
Contractor.

27.4.2.Mud and Dust on Construction Equipment
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Control measures must be implemented to prevent mud or dust from wheels
and tracks of construction equipment being carried onto roads, paved streets,
footpaths and the like. Mud accidentally deposited on paved surfaces shall be
removed immediately by the Contractor. It must NOT be washed into the
drainage system without the express written permission of the relevant
municipality or the responsible authority.

27.5. Disposal of Contaminants

The Contractor must properly dispose of all solid, liquid and gaseous
contaminants in accordance with all statutory and contractual requirements.

(a) Gaseous contaminants shall be discharged in a manner that complies with
the State Environment Protection Policy for the Air Environment.

(b) Liquid contaminants to be disposed to stormwater must comply with the
requirements of the State Environment Protection Policy for the Waters of
Victoria. Liquid contaminants to be disposed to sewer must first be
approved by South East Water Limited, and shall be contained in
approved vessels for disposal at approved sites.

(© The Contractor must dispose of solid contaminants by removal from site
to an appropriate municipal landfill, or registered private landfill, which is
licensed to accept the contaminant.

27.6. Preventing Damage to Vegetation

The Contractor must take all care to avoid damaging any shrubs, bushes, trees or
other significant vegetation, during the works. This includes actions such as:

a. keep Works area within drip free line of all equipment, building
materials and debris. Do not lean materials, equipment or debris
against trunks and avoid piling under tree canopies;

b. fencing off vegetation to keep machinery away and tying back stems
and branches to keep them out of the path of machinery;
C. do not carry out cut and fill operations within the drip line of any

trees to be retained other than those specifically nominated on the
final grading. Should the Contractor deem it necessary to carry out
cut and fill operations within the drip line of any tree to be retained,
the written approval of the Superintendent must be obtained prior to
any such works being undertaken;

d. do not rip out the roots of any plant. Obtain the Superintendent’s
permission for removal of tree roots greater than 40mm in diameter;

e. trees in more than 300mm of fill shall be provided with a breathing
layer around the collar of the tree;

f. when excavations are carried out in the vicinity of trees to be

retained, use hand excavation to locate any roots. Do not cut roots
exceeding 40mm diameter unless permitted. Clean cut with a sharp
saw any roots which need to be removed before commencing
machine excavation. Do not use an axe to cut roots. Seal tree root
cuts with “Steriprune” or equivalent approved tree wound sealant;

g. recording the location of, then transplanting and maintaining, small
significant trees/shrubs etc, and replacing and re-establishing them

Cont
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as near as possible to their original location after completion of
works;

h. providing landowners with advanced potted trees/shrubs to
compensate for trees that had to be removed and could not be
successfully re-established; and

i. should any trees nominated to be retained are removed or damaged
by the Contractor, damage shall be applied in accordance with the
following formula and shall be deducted from the Contract Sum.

27.6.1.Damages Formula

Five hundred dollars ($500.00) per 25mm diameter of trunk or any branch
removed. The diameter of the trunk shall be measured 1200mm above the
base of the tree or in the case of the branch, 1200mm above the base of the
branch.
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27.6.2. Tree Surgery

a) All tree surgery shall be approved by the Superintendent. Tree surgery
will be carried out by a qualified arborist at full cost to the Contractor.
The Contractor must allow for this cost in his tender.

b) The Contractor shall make good any damage to tree crown or root
systems as soon as possible by an approved Tree Surgeon. When a
tree has been damaged to such an extent that it must be removed, the
Contractor shall at no variation to the contract, provide a new suitable
approved tree, as directed by the Superintendent.

27.7. Control of Sediment Pollution

The Contractor must implement sediment control measures to minimise the
impact of contaminated stormwater on the environment. If contaminated
stormwater enters a drainage line or stormwater drainage system, it will
eventually discharge into, and pollute, a waterway or marine environment.

The proposed sediment controls must take into account the nature of the site.
Factors such as rainfall patterns, soil type and topography need to be considered
when selecting the appropriate control measure.

Careful pre-planning to prevent erosion and sediment control will result in many
on-site advantages in addition to protecting the environment.

In order to comply with these requirements and with the emission limits for waste
discharges to water specified in State Environment Protection Policy (Waters of
Victoria), the Contractor must:

(@) comply with the requirements of the following EPA documents. (These
documents can be downloaded from www.epa.vic.gov.au.):

)] Environmental Guidelines for Major Construction Sites;

ii) Construction Techniques for Sediment Pollution Control;

(b) ensure that the concentration of suspended solids and turbidity in waters
pumped into the drainage system do not exceed the emission limits for waste
discharges to water as specified in Schedule E of the State Environment
Protection Policy (Waters of Victoria). To achieve this it may be necessary to:

i) adequately plan, install and maintain the sediment control of the
construction site and ensure that construction activities such as
excavating and dewatering do not result in turbid water entering
drainage networks;

i) implement daily monitoring of the turbidity of water pumped directly to
a natural waterway or a drainage system discharging to a natural
waterway;
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iii) supervise all pumping and implement precautions to minimise the
turbidity of pumped water;

(c) adopt practices to ensure that turbid water shall not enter the drainage

systems. Suggested practices could include, but are not limited to:

)] construction of detention basins and settling ponds particularly on
larger sites;
i) discharge of silt laden waters onto vegetated areas of suitable size

and slope to filter out suspended silts;

iii) where land is not available or suitable for settling ponds and/or
vegetated filter strips, then silt laden water may need to be subject to a
specifically designed physical filtration and/or chemical flocculation
system to remove suspended silts;

(d) advise the Superintendent of the proposed method prior to commencing

construction. Suggested options / methods that the Contractor may use to
achieve the measures are as follows:

(Note: These options / methods only present a few of what is available
and the Contractor may use others that exist. The Superintendent will
need to approve any such options / methods that the Contractor decides
to use)

o Temporary culvert/side entry pit entry:
Planks of timber around culverts/side entry pits with either or both
geotextile, gravel behind timber to allow water to pass through, but retain
the silt.

. Silt fences:
Fabric filter (geotextile) reinforced with mesh and crushed rock.

o Side entry pits:
Plug side entry pits and discharge into pit, then dispose of at sites where
other controls have been installed. This may require transportation of
water off site.

o Baffle tanks:
- Site baffle tanks designed to manage the site flows.

- Hessian bags (sausages) filled with crushed rock laid across gutters in
series as required.

(e) Stockpiles of spoil and materials must be kept to a minimum as well as being

located clear of footpaths and street channels.

Other steps that may be necessary to prevent sediment from these stockpiles
entering the drainage system would be the use of such options as:

)] tarpaulins or plastic sheeting over the stockpiles.
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i)
ii)

storage bins;

use of timber toe boards around the stockpiles; and

() Use suitable methods on construction sites when dewatering and road cleaning /

jetting.

(g) DO NOT use hay bales as the only sediment control in residential streets.

If all known on-site treatment methods are unsuitable or impracticable, then turbid
and silt laden water must be removed by tankers for treatment and disposal at an
appropriate wastewater treatment facility.

28. GROUNDWORKS

28.1.

Earthworks

Definitions
Rock - solid material unable to be removed by back-hoe or in the case where
hand excavation is required, when the rock cannot be loosened by hand pick.

Floaters - classified as rock only when their least dimension exceeds 600mm or
when their volume exceeds 0.20m?

28.1.1. General

The Contractor shall excavate or fill as necessary all road pavement
beds, path and channel beds, etc., to bring the whole of the formation
as specified to the permanent levels shown on the accompanying plans.
Should the foundations of any channel, drain, roadway or path be taken
out below the level shown on the plan, the Contractor at his own
expense must consolidate and make good such foundation with
approved granular material or waste rock, as specified in clause 22.1.6.

The whole of the formation shall be neatly trimmed and graded to
regular and even grades and compacted with an eight (8) tonne roller or
by other approved means to the satisfaction of the Superintendent

Where defective material is encountered, the Contractor must box out
and fill with an approved granular material, as specified in Clause
28.1.6, and thoroughly consolidate in accordance with Clause 28.1.7, or
as directed by the Superintendent.

Where the new work is adjacent to existing pavement, unconstructed
pavement, nature strips, etc., the Contractor shall provide suitable
ramping beyond the limits of the job in order to match existing
conditions, to the satisfaction of the Superintendent.  Such ramping
shall consist of 150mm consolidated depth, 20mm Class 2 F.C.R. or
asphalt as requested by the Superintendent.

The Contractor shall allow the cost of this work in his “Excavation” item.

28.1.2. Excavation
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(@)

(b)

(©)

(d)

(e)

(f)

()]

(h)

(i)

0)

(k)

0

Excavate existing site material to conform to the formation and
subgrade level, allowing for the specified pavement, topsoil and
mulch depths.

Obtain approval of authorities before excavating any public road or
footpath.

The Contractor must satisfy himself as to the various types of ground
likely to be met with during construction, and shall make due
allowance for contingencies arising there-from in his tender. No
variation in the rates as set out in the schedule will be made on
account of the nature of the ground encountered in excavation.

Blasting or the use of explosives shall not be used for excavation
purposes.

If in removing floaters, the Contractor increases the specified widths
or depths of the excavation such additional excavation shall be made
at the Contractor's expense and shall be filled with materials similar
to those specified for the work, or with other approved materials,
compacted as specified, at no extra cost to the Principal.

Rock shall be measured in the solid jointly by representatives of the
Contractor and the Superintendent within the confines of the
excavation and with the limits shown on the Drawings, or specified,
prior to backfilling. No allowance will be made for overbreak.

The Contractor must give the Superintendent two clear working days
notice to permit inspection, measurement and approval or otherwise
before proceeding.

Rock encountered in excess of that described in the documents shall
be paid for at the figures contained in the Rates for Variations
purposes.

Excavated material generally shall be measured as it existed in the
solid state prior to excavation.

Excavated material shall not be deposited in such a way as to cause
obstruction to roadways, premises etc.

All topsoil shall be preserved and used when back filling if
appropriate.

All surplus materials from excavations shall be disposed of as soon
as possible from the site. The Contractor shall make the necessary
arrangements for disposal of spoil. No tipping facility will be
provided by within the municipal district for the disposal of spoil.

28.1.3. Shoring

(@) Provide all shoring, planking and strutting where necessary to retain
the sides of the excavations, and to ensure safe working. Provide
safety covers over holes.
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(b)

(©)

(d)

(e)

(f)

)

(h)

(i)

28.1.4.

The Contractor shall be responsible at all times for the safety of the
excavation. Where shoring of the trench is desired, where collapse of
the trench is likely or where directed by the Superintendent, the
Contractor must supply and fix approved timber or steel shoring.

The work shall proceed in a careful, secure and safe manner with due
precaution against accidents. The Contractor shall carry out shoring of
trenches in accordance with all statutory requirements. All
requirements of WorkSafe Victoria shall be complied with, and such
requirements are deemed to be included by the tenderer when making
up his tender price.

If in the opinion of the Superintendent, any portion of the work is not
sufficiently supported, he may order the Contractor to provide
additional supports at his (the Contractor's) expense. Compliance
with such order shall not relieve the Contractor of the responsibility for
the adequacy of such supports. Care shall be taken to avoid voids
outside sheeting. If voids are formed, they shall immediately be filled
and rammed to the satisfaction of the Superintendent.

All shoring components shall be in accordance with relevant
regulations and must be of sufficient strength to withstand loading
from the trench walls without failure or undue deflection.

For the purpose of preventing injury to persons or property, the
Superintendent may direct, or the Contractor may decide to leave in
place, to be embedded in the backfill of the trench any sheeting or
bracing which is at a depth greater than 1.2 metres below the natural
surface, or finished surface level whichever is lower. Sheeting or
bracing within 1.2 metres of the natural surface of any site may be left
in the back filled trench only on the written permission of the
Superintendent.

All such sheeting and bracing, as directed by the Superintendent left
in place shall be paid for by the Contractor, and shall be deemed
included in the Contractor's schedule of prices for the associated
construction.

The right of the Superintendent to order sheeting or bracing to be left
in any trench shall not be construed as obligation on the part of the
Superintendent to issue such an order. The Superintendent’s
omission to issue such an order shall not relieve the Contractor of the
responsibility for damage caused by caving, or movement of ground
adjacent to any excavation.

All sheeting and bracing which may not under the preceding clauses
be left in place shall be removed as the excavation is back filled in
such a manner as not to endanger laid and jointed pipes and conduits
or adjacent structures. The removal of such sheeting and bracing
shall be deemed included in the Contractor’s schedule of prices for the
associated construction.

Dewatering
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(@)

(b)

(©)

(d)

The Contractor is responsible for the diversion of surface waters,
subsurface waters and drainage away from the excavated, levelled
and filled areas, to enable satisfactory completion of the works and to
protect the works from damage.

The Contractor must provide sufficient de-watering pumps and
associated equipment to effectively undertake and maintain
satisfactorily dry conditions for construction of the works. Should the
Superintendent consider the provision of such equipment is insufficient
for the work, he may by written order require the Contractor to provide
further equipment without any additional costs to the Principal.
Should the Contractor fail to comply within one day of receipt of such a
written order, the Superintendent may obtain such equipment on hire
and it shall be in order for the hire charges to be deducted from
monies owing to the Contractor by the Principal.

All pumps used between 6:00pm and 8:00am must be electrically
driven to minimise noise. Power supply shall be obtained by the
Contractor at the Contractor’'s expense. All other pumps used must
comply with the Environment Protection (Residential Noise)
Regulations 2008 and Council’s Local Laws on noise control.

Immediately before placing concrete or masonry on ground, remove
all free water and foreign matter. Prevent any water flow over freshly
laid work

28.1.5. Removal of Soft Areas or Unsuitable Material

(@)

(b)

()

(d)

The Contractor shall remove unsuitable soil from the formation that is
below the pavement bed or planned formation level, if so directed by
the Superintendent and replace it with materials approved of by the
Superintendent. Such filling shall be consolidated in accordance with
Clause 28.1.7 below.

The following conditions shall apply to the payment for extra
excavation and backfilling:

(i) if the necessity for replacement of the soil was brought about by the
Contractor’s negligence or improper methods, no payment will be
made for the extra excavation and back filling involved; and

(i)in the case of the extra excavation and back filling being ordered by
the Superintendent, the excavation and back filling shall be paid for
at applicable rates shown on the Schedule.

The Contractor shall make available to the Superintendent all labour
necessary to excavate test holes three hundred millimetres (300mm)
deep below the bed level.

All wet soil which is drainable must be drained and compacted by the
Contractor as part of the item “Earthworks” in his Contract. “Drainable
Soil” means soil (other than clay) which will drain into the sub-soil or
being laid at a suitable level.
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(€)

Nothing in this clause shall entitle the Contractor to an extra payment
for remedying a condition brought about by an act or failure on his part
or any of his employees or agents.

28.1.6.Fill Material

(@)

(b)

(©)

(d)
(e)

(f)

()]

(h)

The Contractor shall be responsible for locating, selecting, removing
and transporting the fill material to the site.

The Contractor is responsible for arranging soil tests on the proposed
imported fill to verify compliance with the given requirements. Such
tests shall be done by a NATA registered laboratory.

The test results shall be made available to the Superintendent before
the material is brought to the site.

Costs associated with the tests shall be borne by the Contractor.
Material for fill shall be imported fill as specified below:

(i) imported fill shall be obtained from an approved source. The
material shall be stable and well graded, free from organic or
deleterious matter, and shall meet the following requirements:

e particle size after compaction - maximum 75mm;
% passing 19mm As Sieve - maximum 80%;
e 9% passing 0.075mm As Sieve - maximum 50%;

(i)  material retained on a 2.36mm AS Sieve shall consist of hard
durable particles of rock and/or gravel,

(i) materials passing a 0.425mm AS Sieve shall have the following
physical properties:

i) liquid limit - maximum 50;
i)  plasticity index - 6 to 30; and
iii) LL x % passing 0.426 Sieve - maximum 1600.

The Contractor must keep on site a sample of and test results on fill
material he proposes to import which shall comply with the
Specification. Approval of the sample and test results shall not
constitute approval of all material from the source from which the
sample was taken.

Where the Superintendent considers that the imported fill materials
differ from that of the approved sample, further compliance testing
may be ordered at the Contractor’'s expense.

Fill material which is not approved, or has become contaminated or
saturated, shall be immediately removed from the site to a place of
legal disposal.

Contract No:
Title:

1679 Page 64
Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



28.1.7. Compaction of Earthworks

@)

(b)

()

Compaction of earth works shall include compaction of the sub-grade
in cuttings, compaction of areas upon which fills are to be placed, and
compaction of all fill material to the standards indicated hereunder.
All compactions shall be carried out using rollers approved by the
Superintendent to achieve the following compaction requirements:

(i) the topl50mm of the sub-grade in cutting shall be compacted to
a dry density not less than 95% of the maximum value obtained
in the Standard Compaction Test in accordance with E.I.I. of AS
1289;

(i) areas upon which fills are to be placed shall be compacted to a
dry density not less than 95% of the maximum density required
under (a) above, in the top 50mm of the area;

(i)  all fill material shall be compacted to a dry density not less than
95% of the minimum density required under (i) above;

(iv) All fill material, together with any material under fills, which is
less than 500mm below the finished pavement surface, shall be
compacted to a dry density not less than 100% of the minimum
density required under (i) above;

Compaction of earth works shall be carried out at a moisture content
appropriate to the compacting equipment being used and between
85% - 125% of the optimum moisture content found in the above test;
and

Any filling required shall be consolidated in layers of loose material not
exceeding 150mm in thickness.

28.1.8. Pavement Bed

(@)

(b)

(©)

(d)

The formation shall receive a final shaping with a grading machine
supplemented with handwork where necessary to ensure a smooth
surface and uniform cross sections. When final shaping is complete,
the surface of the sub-grade shall conform accurately to the line, grade
and cross section shown on the plans, and no roots sod or other
deleterious matter or stones which would fail to pass a seventy-five
millimetre (75mm) ring shall be in the top one hundred and fifty
millimetres (150mm) of the sub-grade.

The pavement sub-grade shall be inspected and approved prior to the
placing of any road pavement materials.

When directed by the Superintendent, the value of the California
Bearing Ratio (CBR) of the sub-grade shall be determined by the use of
the Dynamic Cone Penetrometer as described in AS 1289.

The Superintendent may require a minimum CBR of 4.5% to be
attained, regardless of moisture content, prior to placing of the
pavement material. Proof rolling of the pavement sub-grade will be
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required prior to placement of pavement materials. Proof rolling shall be
carried out to the satisfaction of the Superintendent.

28.2.

Crushed Rock Pavement Construction

28.2.1.Description

(@)

(b)

28.2.2.

(@)

28.2.3.

(a)

(b)

This work shall consist of the supply, spreading and compaction of
crushed rock in accordance with this Specification and in conformity
with the lines, grades, thickness, and cross sections shown on the
Drawings or established by the Superintendent within the tolerances
specified.

Unless otherwise specified, the Contractor shall make his own
arrangements to obtain all materials required to complete the work
specified to the satisfaction of the Superintendent.

Conformity with Drawings

All pavement courses consisting of one or more layers of the same
material shall be finished to reasonably smooth and uniform surfaces,
and shall conform to the lines, grades, thickness and cross sections
shown on the Drawings or directed by the Superintendent within the
following limits:

® Level
The top of each pavement course shall not vary from the
specified level by more than five millimetres (5mm). Where
pavements are constructed against a kerb, plinth or channel,
the edge of the pavement shall be constructed flush with the
edge, as appropriate unless otherwise specified or shown on
the Drawings.

(ii) Thickness.
The thickness of the top course of the pavement shall not be
less than specified or shown on the Drawings. The total
thickness of the pavement shall not be less than the specified
thickness by more than ten millimetres (10mm).

(iii) Shape.
No point in the finished surface shall vary more than five
millimetres (5mm), either from a three metre straight edge laid
parallel to the centre line of the pavement or from a template
placed at right angles to the centre line.

Materials

The whole of the material shall be crushed from clean durable rock
free from loam, clay, vegetable matter or other deleterious
substances.

Crushed rock shall comply with the requirements for grading and
physical properties set out below.
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Grading

MATERIAL % BY WEIGHT PASSING SIEVE DESIGNATED (mm)
53.0 | 37.5 | 26.5 | 19 13.2 | 9.50 | 4.75 | 2.36 | 0.43 | 0.075

Base (Top Course) - - 95 78 63 44 29 12 2
20mm Class 2 - - 100 | 100 92 83 64 47 20 6
F.C.R.
Base (Bottom 100 95 80 66 - 44 29 21 9 4
Course) 40mm 100 | 100 90 82 - 64 49 38 18 9
Class 3 F.C.R.
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Physical Properties

Properties of Material Passing 0.43 Sieve

MATERIAL

C.B. Liquid P.l. Linear Los Angeles
R Limit Shrinkage | Abrasion Loss
%

20mm Class 2

F.C.R.

Min Max Min. | Max. Min. Max.

120 25% 0 3% 1.5% 30%

1 40mm Class 3

C.C.R.

80 25% 0 10% 3% 35%

28.2.4.

()

(d)

(€)

(f)

(@)

(h)

28.2.5.

(@)

Spreading Pavement Materials

Where pavement material is to be spread on a prepared base other
than existing pavement, the first layer shall be spread and compacted
immediately after the sub-grade has been approved, in order to
minimise the entry of water, or drying out or deformation of the sub-
grade.

The pavement material shall be spread in even and equal layers to the
width shown on the Drawings, at such a rate that after compaction the
final thickness shall not be less than that specified. The maximum
thickness of layers before compaction shall be 150mm.

Each layer shall be spread and thoroughly compacted before the next
layer is spread, and the Contractor shall keep the lower layer in good
condition during the spreading of the succeeding layer. No layer of
pavement material shall be spread until the previous layer has been
approved by the Superintendent.

Pavement materials shall be spread by running from the tailboards of
trucks into even layers or by the use of an approved spreading device.

Tipping from the trucks in heaps on the sub-grade will not be permitted
without the prior approval of the Superintendent.  When tipping in
heaps is permitted, all materials so tipped shall be completely
removed from their dumped position and spread to the required
thickness by power grader within one (1) hour.

Care shall be taken to prevent segregation of pavement materials into
fine and coarse components. Where segregation does occur, the
material shall be re-mixed and re-spread to the approval of the
Superintendent.

Compaction

In accordance with Clause 28.1.7, the whole of the pavement bed
shall be thoroughly compacted and approved before any pavement
material is spread. Compaction of the pavement will be effected with
an approved machine loaded to ten (10) tonnes or a vibrating roller of
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(b)

()

(d)

(e)

28.2.6.

(@)

(b)

28.2.7.

(@)

this effective weight and by continuous grading to maintain the correct
shape. Construction and ordinary traffic shall be directed to assist
uniform compaction of the pavement if practicable.

Rolling shall begin at the side of the pavement and work towards the
centre in longitudinal traverses, and all deficiencies shall be remedied
in the presence of the Superintendent and to his entire satisfaction.
The Contractor shall water the pavement material to assist in
compaction. The amount of water shall be determined by the
Superintendent, and the Contractor shall have sufficient plant on the
job to adequately water the crushed rock being spread.

The crushed rock shall be compacted at approximately optimum
moisture content to dry density of not less than 95% of the maximum
value obtained in the Modified Compaction Test AS 1289, except that
material within 100mm of the finished surface levels shall be
compacted to a dry density of not less than 98% of this value.

When directed by the Superintendent, the value of the in place density
of the pavement material shall be determined by:

0] I.C.P.A device, Test Method R.C.A. 316.06;

(i) sand replacement, using a sand cone, as described in AS
1289; or

(i) a method approved by the Superintendent.

The Superintendent may require deflection testing to be carried out on
the compacted pavement. The deflection at each test site shall be
measured beneath a single axle loaded to 8165 kg and fitted with dual
wheels having 10.0 X 20-12 ply tyres; each wheel shall be placed to
give a centre distance between the tyres of 330mm. The procedure
and results shall be in accordance with the methods and standards as
set out in the AusRoad Technical Bulletin Test method AG:AM/T007
Pavement Deflection Measurement With Deflecto Graph..

Maintenance during Construction

The Contractor shall cart the pavement material over the pavement as
it is spread, with vehicles using no definite line of traffic, but moving in
various lines so that the whole pavement width will be trafficked by the
vehicles.

No ruts, waves or isolated hard spots shall be allowed to form, and the
Contractor shall keep the pavement formed to the required template
by the constant use of power grader. Grading must be carried out
continuously and to the complete satisfaction of the Superintendent.

Preparation for Sealing

On completion of the crushed rock pavement courses, and at a time
approved or directed by the Superintendent, the pavement surface
shall be prepared for bituminous surfacing by scarifying, watering,
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(b)

28.3.

grading and rolling to produce a hard dense surface capable of being
swept with rotary brooms to leave a tight surface free from loose
material and true to shape and level in accordance with Clause 24.2.2.

The surface so prepared shall be free from scaling and scabbing.
The pavement shall comply with the density requirements of Clause
24.2.5 and shall be uniform in texture, with no laminations within
75mm of the finished surface.

Concrete Works

28.3.1.Description

This work shall consist of supplying and placing Portland cement concrete in
accordance with this specification and with conformity with the lines, grades
and dimensions shown on the plans and as directed by the Superintendent.

28.3.2.Materials

@) Concrete Materials
All materials to be used shall be supplied by the Contractor. They shall
comply with the requirements of the following Australian Standard
Specifications as applicable:
i. Cement-AS3972 - 1991 Portland Cement;
ii. Aggregate: AS2758.1 - 1985 Aggregate for concrete
(Excluding Lightweight Aggregates); and
iii. Ready Mix Concrete - AS1379 - 1991 Ready Mix Concrete
The maximum size of aggregate to be used shall be 20mm
(b) Water
0] The water used shall be approved by the Superintendent, and
shall be clean and free from all substances harmful to concrete
and its reinforcement. Harmful substances include, oils, organic
substances, vegetable matter, acids, alkalis and dissolved salts.
(i) The quality of mixing water to be used in the concrete mix shall
comply with the requirements of Clause 2.4 of AS 1379.
However, the amounts of chloride and chlorine in the water shall
not be greater than 0.03%.
(c) Reinforcement
0] Unless shown otherwise on the Drawings, reinforcement for
concrete shall consist of round mild steel bars complying with the
requirements of:
e AS1302 - 1991 Reinforcing bars for reinforced
concrete;
e AS1303 - 1991 Hard drawn steel wire for reinforced
concrete;
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(d)

(e)

(f)

(9)

(h)

e AS1304 - 1991 Hard drawn steel wire for reinforcing
fabric for reinforced concrete;

(i) steel reinforcement shall be free from grease, tar, paint, oil, mud,
loose mill scale, mortar, loose or thick rust, or any coating; and

(iii) all reinforcement shall be supplied by the Contractor;

Chemical Admixtures

0] The use of chemical admixtures is subject to the prior approval
of the Superintendent. If and when permitted, chemical
admixtures and their use shall conform to AS 1478 “Chemical
Admixtures for Use in Concrete”; and

(i) Admixtures containing calcium chloride shall not be used.

Fly Ash

The use of fly ash as a partial substitute for cement or for any other use
is not permitted;

Aggregates

Fine and coarse aggregates for concrete shall conform to AS 1465.

Waterstops

0] Waterstops are subject to approval and shall be of extruded
polyvinyl chloride complying with BS 2571, Class 3, Compound
Type G4.

(i) All externally placed water stops shall have nailing strips 3mm
thick and 10mm wide, located such that they do not impair the
efficiency of the water stop.

(i) Centrally placed water stops shall have tying strips not less than
3mm thick and 15mm wide, with metal eyelets at not more than
300mm spacing.

Joint Fillers

Joint fillers shall be approved resin bonded cork fillers complying with
the requirements of ASTM D1752-67 for Type Il fillers.

()  Joint Sealant
Joint sealants are subject to approval and shall be non toxic, two
part polyurethane based material.

() Curing Compounds
Curing compounds shall be chlorinated rubber based compounds
complying with ASTM C309 and AS 3799 — 1990.

28.3.3. Alignment and Levels

(@)

The Contractor shall excavate and fill as may be required to bring the
pavement bed to the full specified depth below finished pavement
level. All formation shall be thoroughly compacted in accordance with
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(b)

()

28.3.4.

(@)

(b)

()

(d)

(€)

(f)

Clause 28.1.7 of this Specification and shall be neatly trimmed true to
line, level and cross slope so as to provide for the full thickness of
concrete at all places.

Where paving is to be laid on excavated or filled formation, the beds
shall be excavated to not less than 50mm below finished level and
brought to finished level with properly compacted 20mm Class 2
Crushed Rock or other approved materials.

Any soft sections in the formation shall be excavated and filled with
Fine Crushed Rock or other material to the approval of the
Superintendent, and the hole shall be thoroughly compacted as
specified herein. No additional payment will be allowed for this work.

Strength
The concrete used shall be a dense uniformly graded mix, and shall
conform to AS 3972.

Unless otherwise specified or shown on the Drawings, concrete shall
develop the following cylinder strengths:

Age of Cylinder Compressive Strength
(days) (MPA min)
7 22
28 32

Concrete used in kerb extrusion machines will not be subject to these
compressive strength requirements but shall have a minimum cement
content of 280kg/m? of finished concrete.

The Contractor is responsible for arranging concrete tests to verify
compliance with the given requirements. The Contractor shall also
arrange for testing of the concrete when required by the
Superintendent. Such tests shall be done by a NATA registered
laboratory. Costs associated with the tests shall be borne by the
Contractor.

The test specimens shall consist of three 200mm x 100mm diameter
cylinders made from any sample representative of the day’s concrete.
When more than fifteen (15) cubic metres of concrete is placed in one
day, three cylinders shall be made for each 15 cubic metre or part
thereof.

One test cylinder of each set of three specimens shall be tested at
seven (7) days, one other at twenty-eight (28) days, and the third
when required by the Superintendent. Should any two cylinders of a
set fail to fulfil the compressive strength requirements specified, the
Superintendent may reject the whole or part of the concrete
represented by these specimens in which case it shall be removed
and replaced in accordance with the General Conditions of Contract.
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(9)

28.3.5.

(@)

(b)

()

(d)

28.3.6.

(@)

(b)

28.3.7.

(@)

The method marking, curing and testing concrete compression
cylinders shall be in accordance with AS 1012, except until
despatched to the laboratory. The cylinders shall be stored
undisturbed at the site in a moist condition, sheltered from the sun and
wind and protected from extremes of temperature. The Contractor
shall be responsible for providing the necessary curing facilities and
for curing the test cylinders on the site.

Consistency

The concrete to be placed in the work shall be of such consistency
that it can be readily placed and compacted in the forms without
causing segregation of the materials or excess free water to collect on
the surface.

The consistency of the concrete shall be determined by a slump test in
accordance with AS1012 - Part 3 or such other method as approved
by the Superintendent.

The Superintendent shall approve the maximum slump to be used for
each portion of the work and concrete with a slump in excess of this
figure shall be liable to rejection. In no case shall concrete with a
slump exceeding 95mm be accepted unless prior written agreement
from the Superintendent to use an approved water reducing admixture
is obtained.

Concrete for use in kerb extrusion machines shall be of such
consistency that after extrusion, the shape of the kerb is maintained.

Falsework

Falsework is defined as the structural system required to support the
framework, permanent structural components, material, plant,
equipment and personnel required in the construction of the works.
The structural system comprises foundations and all structural
members supporting the formwork, or supporting permanent structural
components.

Falsework shall be designed to withstand all forces resulting from the
dead, superimposed and wind loads or from the loads specified in AS
3610 “Formwork for Concrete” and AS 1170 Parts 1 and 2 “Loading
Code”, whichever produces the most significant effect, and any
additional loads that may be imposed on the falsework during
construction. The design shall take into account the magnitude,
direction and duration of these forces individually and collectively.

Formwork

All formwork shall comply with the requirements of AS3610 — 1990.
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(b)

()

(d)

(€)

(f)

(@)

(h)

(i)

()

Design and construct formwork so that concrete, when cast in the
forms, will have the dimensions, shape, profile, location and surface
finish required by the contract.

Forms shall be rigid, water tight and braced and fixed so that they will
maintain position and shape during the casting of the concrete.
Forms shall be constructed so that they can be removed without
damage to the concrete.

Timber form work shall be in long lengths free from loose knots and
surface defects and uniform in thickness. Form materials before re-
use shall have all protruding nails withdrawn, holes stopped and
surfaces to be in contact with concrete thoroughly cleaned. Forms
shall not be re-used if bulged or warped.

Form work shall be backed with seasoned or kiln dried tongued and
grooved timber fixed without gaps. Heavy plywood lining with opened
space backing or supporting stubs may be used only with the approval
of the Superintendent.

The form work for each monolithic section of the work shall be
completely constructed before concreting of that section is
commenced.

Unless otherwise approved by the Superintendent, forms for surfaces
otherwise than requiring Type 1 finish shall consist of one of the
following:

0] Seasoned or kiln dried, tongue and grooved timber dressed on

the inner surface;

(ii) Metal shutters in which the heads of all fastenings are

countersunk and the joints flush fitting and adequately sealed;
and

(iii) Pressed wood or plywood supported or backed with timber of

size and spacing approved by the Superintendent.

Forms for surfaces requiring Type 2 surface finish shall be lined with
butt jointed sheets of pressed wood or plywood having a minimum
thickness of 5mm. These sheets shall be capable of withstanding
immersion in water for twenty-four (24) hours without signs of bulging,
warping and disintegration.  The butt joint shall be flush and fit
closely, and any gaps shall be filled with putty or other approved filling
material.

The forms shall be inspected immediately preceding the placing of the
concrete, and any bulging, warping or lack of support shall be
remedied. All dirt, sawdust, shavings, or other debris within the forms
shall be removed. Temporary openings shall be provided at the base
of the forms whenever necessary to facilitate cleaning and inspection.

Before reinforcement or concrete is placed in the forms, the inside
surfaces of forms shall be coated with non-staining mineral oil, grease
or other approved agent to ensure non-adhesion of the mortar.
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(k)

()

(m)

(n)

28.3.8.

(@)

(b)

()

(d)

(e)

(f)

The embedded portion of form ties or fasteners shall terminate at a
distance from the formed face not less than the cover specified for the
adjacent steel reinforcement.

Placing of concrete will not be permitted to commence until the
formwork has been checked and approved by the Superintendent.
Such approval will not relieve the Contractor of responsibility for any
defects in the formwork which may become apparent during or after
casting of concrete

Unless otherwise directed by the Superintendent, all exposed sharp
edges shall be chamfered not less than 20mm x 20mm to prevent
mortar runs and to preserve smooth, straight lines. Internal angles
shall be filleted where shown on Drawings.

Where timber spreaders are used inside forms or between the inside
faces of the forms adequate measures shall be taken to ensure their
removal before or during placing of the concrete.

Placing of Reinforcement

Reinforcement shall be carefully formed to the dimensions and shapes
shown on the Drawings. For mild steel reinforcing bars cold bends
shall be made around a pin having a diameter of four or more times
the normal diameter of the bars. Reinforcement shall not be bent or
straightened in a manner that will damage the material. Bars with
kinks or bends not shown on the plans shall not be used. Heating of
reinforcement is not permitted.

All reinforcement when placed shall be free from grease, tar, paint, oil,
mud, loose mill scale, loose or thick rust, and shall present a clean
surface.

Where practicable, all reinforcement shall be supplied in the full length
shown in the Drawings. Where not practicable, the Contractor shall
splice the reinforcement by lapping where directed. The lap shall be
not less than forty (40) times the nominal diameter of the bars.

All reinforcement shall be accurately placed in the positions shown on
the Drawings, and shall be securely held during the depositing and
compacting of the concrete by wiring together with annealed iron wire
of diameter not less than 1.25mm and by blocking and supporting from
the forms with plastic or mortar chairs approved by the
Superintendent, or by other approved methods.

Bars shall be tied at all intersections except where spacing is less than
300mm in any direction when alternative intersections shall be tied.

Reinforcement supports shall be made of durable materials strong
enough to withstand the imposed loads without movement of the
reinforcement. They shall be positively attached to the reinforcement
and be of such size as to maintain the specified cover. They shall be
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(9)

(h)

(i)

)

of a non-corrosive material when used in the zone of concrete cover to
the reinforcement.

Wooden supports shall not be used, nor shall metal supports or tie
wires which extend to the surface of the concrete. Placing bars on
layers of fresh concrete as the work progresses and adjusting bars
during the placing of the concrete is not permitted

Placing and fastening of reinforcement in each section of the work
shall be inspected and approved by the Superintendent before any
concrete is deposited in the section.

Unless otherwise shown on the Drawings, the minimum clear cover to
reinforcement shall be one and one half (1 1/2) times the diameter of
the bars, with a minimum of 50mm.

Where steel reinforcement projects for the purpose of bonding on
subsequent work, care shall be taken to avoid damage to the bars
after they have been set and any damage to the bars or their setting
shall be repaired by the Contractor.

28.3.9. Mixing of Concrete

@) General
0] Concrete shall be mixed only in approved plant.
(i) Unless approved by the Superintendent, concrete shall not be
mixed while the air temperature is, or within twenty-four (24)
hours is likely to be in the opinion of the Superintendent, below
4.5 degrees Celsius or while the shade temperature exceeds
37.7 degrees Celsius. The temperature of the concrete placed
in the work shall not be less than 10 degrees Celsius nor more
than 27 degrees Celsius.
(b) Equipment
Concrete shall be mixed with mechanically operated mixers in sound
mechanical condition. The interior of the drum and the mixer blades
shall be kept thoroughly clean and free from hardened concrete or
mortar by cleaning at frequent intervals, and in any case before the
commencement of or after a break in mixing operations
(c) Mixing at Site or at Central Mixing Plant
i. The mixing of concrete shall be done in a batch
mixer of suitable size and approved type, which will
ensure a uniform distribution of the materials
throughout the mass. The mixer shall be equipped
with a suitable charging hopper and water storage.
ii. The volume of the mixed material shall not exceed
the manufacturer's rated capacity of the mixer.
Charging of the mixer shall be arranged so that
portion of the water will be in the drum before the
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(d)

Mixing in Transit

Vi.

addition of the other ingredients. During charging
of the mixer the inlet valve to the water supply tank
(if any) shall be closed.

The mixing time for each batch shall not be less
than 1 1/2 minutes after all ingredients are
assembled in the mixer and prior to any portion of
the batch being removed. For mixers of greater
capacity than one cubic metre, the minimum mixing
times shall be increased as required by the
Superintendent.

The mixer or paddles shall rotate during the whole
period of mixing at the speed recommended by the
manufacturers.

The first batch shall contain an excess amount of
cement, sand and water sufficient to coat the inside
of the mixer without reducing the required mortar
contents of the mix.

Mixers shall be capable of discharging concrete
with a degree of uniformity such that, when
samples taken at the one quarter and three quarter
points of the batch volume are tested for
consistency, the difference between the two slumps
shall not exceed one half of the average of the two
slumps. Each mixer shall be tested for compliance
with the specification before any concrete is
supplied for any major concreting operation.

Truck mixers shall comply with the requirements of
the preceding clauses, where applicable, and shall
be of the revolving drum type, water tight and so
constructed that the concrete can be mixed to
ensure a uniform distribution of materials
throughout the mass.

All solid materials for the concrete shall be
accurately measured in accordance with this
specification and charged into the drum at the
proportioning plant. The mixing water may be
added directly to the batch or, alternatively, the
truck mixer shall be equipped with a tank for
carrying mixing water. Only the prescribed amount
of water shall be placed in the tank unless the tank
is equipped with a device by which the quantity of
water can be reliably measured.

Truck mixers may be required to be provided with
means by which the mixing time can be readily
verified by the Superintendent.
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iv. The size of the batch in the truck mixers shall not
exceed the manufacturer's rated capacity, nor shall
it exceed 60% of the gross volume of the drum.

v. Mixing shall begin within thirty (30) minutes after
the cement has been added to the aggregates
except that, when the air temperature is above 32
degrees Celsius, this limit will be reduced to fifteen
(15) minutes.

vi. The number of revolutions at the mixing speed shall
be not less than fifty-five (55) nor more than one
hundred (100) after all ingredients, including the
water, are in the drum. All revolutions in excess of
one hundred (100) shall be at the agitating speed
recommended by the machinery manufacturer.

28.3.10. Placing of Concrete

@) After mixing, concrete shall be placed in forms without delay. The
methods of transport, handling and placing shall be such as will
prevent the segregation or loss of the ingredients.  Dropping the
concrete a greater height than 1.5m is not permitted.

(b) Depositing of large quantities of concrete at any point and moving or
working it along the forms is not permitted.

(c) Any concrete which has developed its initial set, or which is not placed
in the forms and compacted within twenty (20) minutes after it is
discharged from the mixer, shall not be used.

(d) Concrete shall be placed in the forms within such intervals of time that
the contact surface of the preceding concrete is still in the plastic
condition.

(e) Concrete shall not be placed under water.

) Concrete shall not be placed without the approval of the

Superintendent.

28.3.11. Compaction of Concrete

€)) During and immediately after placing, the concrete shall be thoroughly
compacted by means of continuous tamping and vibration to ensure
that the finished concrete is dense, and that it has a uniform surface
finish.

(b) Care shall be taken to fill every part of the forms, to force the concrete
round and under the reinforcement without displacing the
reinforcement or the formwork, to work coarse aggregate back from
the face and to remove air bubbles and voids.

Contract No: 1679 Page 78

Title:

Road Reconstruction — Canterbury Place between Mills Street and Herbert Street Middle Park



(c) Vibration shall not be applied directly or through the reinforcement to
sections or layers of concrete which have hardened to the degree that
the concrete ceases to be plastic under vibration. It shall not be used
to make concrete flow in the forms over distances so great as to form
segregation, and vibrations shall not be used to transport concrete in
the forms.

(d) Vibration shall be applied at the point of deposit and in the areas of
freshly deposited concrete. The vibrators shall be inserted and
withdrawn out of the concrete slowly. The vibration shall be of
sufficient duration and intensity to thoroughly compact the concrete,
but shall not be continued at any point to the extent that localised
areas of grout are formed. Application of vibrators shall be at points
uniformly spaced and not farther apart than twice the radius over
which the vibration is visibly effective.

(e) Vibration shall be supplemented by such hand tamping as is
necessary to ensure smooth surfaces and dense concrete, along form
surfaces and in corners and locations impossible to reach with
vibrators.

® Vibrators (internal and external) shall be of a type and design
approved by the Superintendent, and shall have a minimum frequency
of vibration of 7000 revolutions per minute. The intensity of vibration
shall be such as to visibly affect a mass of concrete of 25mm slump
over a radius of at least 450mm. Provide not less than one reserve
vibrator in working order.

(9) Workers employed in compacting concrete shall be competent and
experienced in this work. Any worker who is deemed by the
Superintendent to be unsatisfactory shall be replaced immediately at
the request of the Superintendent.

28.3.12. Thickness of Concrete Pavement

Unless specified or shown on the Drawings, footpaths and median surfacing
shall be 100mm thick, except that median surfacing within two metres of the
ends of medians and paving at vehicular crossings shall be 150mm thick,
unless specified or shown otherwise on the plans. All paving shall be reinforced
with F82 fabric placed 50mm from the top of the slab.

28.3.13. Joints

@) General
0] Unless prior approval to the contrary has been obtained from the
Superintendent, all joints shall be to the details and at the
locations shown on the Drawings. No joints shall be omitted,
nor shall additional joints be made without the approval of the
Superintendent.

(i) Joints shall be properly formed with due allowance for any
reinforcement, dowel bars and water stops that are continuous
across the joint and so detailed as to prevent loss of mortar from
the concrete.
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(b)

()

(d)

(e)

Construction Joint

(i)

(ii)

(iii)

Before placing new concrete against concrete which has set, the
forms shall be re-tightened if necessary and the surface of the
set concrete shall be roughened to expose the coarse aggregate
and cleaned of foreign matter, laitance, and loose material.
Immediately prior to placing further concrete the contact surface
shall be covered uniformly with a thin coat of cement-water paste
of creamy consistency.

Construction joints caused by unscheduled work stoppages shall
be avoided.

Surface preparation work shall be completed and reviewed by
the Superintendent before concreting proceeds.

Expansion Joint

(i)

(ii)

(i)

The Contractor shall provide expansion joints as follows unless

otherwise specified or shown on the plans:

¢ 10mm wide joint at all junctions of concrete paving of different
thickness.

¢ 10mm wide joints at intervals as shown on the Drawings.

The expansion joints shall be formed by straight lengths of hard
wood or steel of suitable length, of thickness equal to the width
of joint specified, and of depth equal to the greater thickness of
adjacent paving. These shall be cleaned and oiled before use
and shall be secured in a position, plumb and normal to the
pavement edge, before the concrete is poured, and shall be
removed after initial setting has taken place in accordance with
AS 3600.

No reinforcement or embedded metal item, other than sleeved
dowel bars, shall be permitted to continue through an expansion
joint.

Joint Sealants

(i)

(ii)

Expansion and isolation joint material shall consist of an
approved polysulphide sealant jointing compound coloured to
suit the concrete, unless otherwise specified which shall be so
placed that the top of the joining material shall be 3mm below
the level of the adjacent concrete.

All work in connection with the sealing of joints shall be carried
out strictly in accordance with the approved manufacturer's
written instructions.

Waterstops

(i)

Water stops shall be securely held in place so as to maintain
their correct position during Construction. Ties shall be
provided at not more than 300mm spacing for all centre placed
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water stops. The water stop system shall provide for complete
continuity across all joints.

(i) Only simple heat fused butt joints will be allowed on site, and

these joints shall be carried out strictly in accordance with the
manufacturer's instructions. Intersections such as tees, crosses,
etc., shall be obtained or pre-fabricated as factory made
specials, and shall not be carried out on site.

28.3.14. Curing

(@)

(b)

()

(d)

Concrete surfaces exposed to conditions causing premature drying
shall be protected by covering as soon as possible with canvas, straw,
hessian, sand or other satisfactory material and kept moist, or if the
surfaces are not covered they shall be kept moist by flushing or
sprinkling. Curing shall continue for a period of not less than seven
(7) days.

Freshly finished concrete surfaces shall be effectively protected from
rain or injury from other sources until hard set has occurred.

If requested by the Contractor, consideration will be given to the use of
a curing compound for curing purposes, but, in general, moisture
curing shall be adopted. Curing compounds shall be effective during
the whole period of curing, and shall not be applied to surfaces which
are to be bonded later to another surface.

Full details must be submitted for the approval of the Superintendent
and shall include the time and rate of application and the effectiveness
of compound as a curing agent. Such compounds may be colourless
or preferably white pigmented, and shall not have a deleterious affect
on the concrete. Compounds which stain the surface of the concrete
shall not be used, nor shall white compounds which cause the
concrete to darken or yellow appreciably.

28.3.15. Removal of Forms

(@)

(b)

Stripping and removal of formwork shall be carried out in accordance
with the requirements of AS3610 — 1990.

Unless adequate supports are provided, forms shall not be removed
until the concrete has achieved adequate strength. Forms shall not
be removed without the permission of the Superintendent.

28.3.16. Surface Finish

(@)

All concrete surfaces shall be true and even, free from honeycombed
surfaces, depressions, projections or rejections. Rough or porous area
and holes shall be filled with mortar. Bolts, wires and other items
passing through the concrete to hold the forms shall be cut off or set
back 25mm below the surface and the resultant holes filled with
mortar.
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(b)

If the Superintendent considers that the formed surface finish of the
completed work does not comply with the Specification he may require
evaluation of the finish in accordance with AS 3610. In this case,
evaluation shall be carried out by the Contractor in the presence of the
Superintendent.

28.3.17. Defective Concrete

(@)

(b)

The Contractor is fully responsible for employing effective methods of
mixing, placing, protecting and curing concrete and for the adequacy
of the forms. Approval of any such work or methods by the
Superintendent will not relieve the Contractor of this responsibility.

Concrete not placed and completed in accordance with this
specification, or which in the opinion of the Superintendent is
defective, shall be removed within the limits assigned by the
Superintendent and replaced by the Contractor at his expense.

28.3.18. Testing

(@)

(b)

Testing Concrete
Sampling, testing and compliance for materials and workmanship shall
be in accordance with AS3600 - 1994. The cost of all sampling and
testing shall be at the expense of the Contractor.

Testing for Water Tightness
0] The requirement for water tightness testing applies to all
structures, and portions of structures, which are required to be
water retaining or water excluding.

(i) Carry out testing in accordance with the procedures and
acceptance limits specified in AS 3735.

(i) Do not backfill against the water retaining structure until the
watertightness testing has been satisfactorily completed.

(iv) The water test will not be accepted until all visible weeps and
damp areas are rectified and the structure(s) is retested in
accordance with AS 3735.

28.3.19. Grout

(@)

(b)

()

(d)

Grout shall be an approved non-shrink cement based natural aggregate
grout having a minimum 28 day compressive strength of 45 MPa.

Volumes to be grouted shall be cleaned by thoroughly flushing with
water immediately prior to grouting.

Pumping of grout shall begin as soon as possible after mixing, and shall
continue until grout of the consistency equivalent to that injected flows
without the presence of air bubbles from vent openings.

In the event of a blockage or interruption of grouting, all grout shall be
removed by flushing with water.
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28.3.20. CONCRETE KERB AND CHANNELS - MANUALLY OR

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

()

MACHINE PLACED.

All concrete kerb and channel, both manually and machine, shall be
placed in accordance with AS2876 - 1987.

Concrete used in kerb extrusion machines shall have a density not less
than 96% of density achieved in a specimen cylinder prepared in
accordance with AS1012.8 — 1986 clause 1.7.5

All concrete for kerb and channel shall have a minimum compressive
strength of 32 MPa at 28 days. Slump for machine extruded to be 10-
20mm and manually formed and poured to be 70-80mm.

Extruded kerb shall be dense with regular sides, edges and chamfers
finished to a fine surface free from blow holes and dragging and shall be
impervious. Finishing with grout will NOT be permitted.

Shrinkage control joints shall be formed at 3m spacings. Where the kerb
intersects into crossovers or undergo sharp changes in direction, the first
shrinkage control should be positioned at this point or no further than 2m
from the point.

Shrinkage control joints shall also be introduced at both ends and mid
point of curved sections of kerb and channel.

The kerb and channel shall be cured in accordance with the previous
clauses of this specification. To achieve the required quality and
durability, the proposed method of curing by the contractor must be
submitted and approved by the superintendent prior to the
commencement of kerb works.

The Contractor shall carry out concrete core tests in accordance with AS
1012. Intervals of such tests shall be one per lot. A lot shall be the kerb
and channel cast in one day production. The location for testing shall be
the kerb and channel tray or where there is no channel, the top of the
kerb, on the steepest downhill grade on which the kerb machine is
travelling.

On incidental or isolated or on works where the total length of kerb cast in
one day production is less than 150 m, three core test shall be
conducted. The Contractor shall request the Superintendent to nominate
the position of the each test.

The cost of testing shall be borne by the Contractor and the tendered
price must have included the testing provisions.

The Contractor shall fill holes due to core sampling with a suitable
concrete mix coloured to match the kerb and channel with 48 hours of
testing or boring.

28.3.21. Provision for Signs
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Where shown on the Drawings or directed by the Superintendent, Model 23-
VR2 “V-Loc”, or approved equivalent sockets are to be placed in position to
receive future sign posts.

28.3.22. Payment

@) The unit of measurement of concrete paving shall be the square metre
for each and every thickness of pavement.

(b) The Contractor shall allow in his schedule of prices item ‘pavement
construction’ for all materials, labour, tools and plant necessary for the
satisfactory completion of this work in accordance with the plans and
this Specification.
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28.4.

Bluestone Works — Bluestone pitcher kerb & channel and rights
of way (laneways).

28.4.1. Materials

(@)

(b)

()

(d)

The pitchers to be used for the kerb and channel and laneways works
shall be the pitchers excavated on site. If these pitchers are insufficient
the Contractor shall, at his cost, transport pitchers from Council stores in
the municipality.

All other materials required for this Contract shall be supplied by the
Contractor.

All pitchers from the site or from Council’s stores shall be stripped of all
adhering foreign materials and thoroughly cleaned to the satisfaction of
the Superintendent before they are used.

Please contact Fulton Hogan Pty Ltd on 9209 6211 to collect the
padlock key to the yard. Fulton Hogan'’s office is located at the corner of
White Street and Boundary Street, South Melbourne. Council's storage
yard is located at the intersection of Graham Street and Williamstown
Road, Port Melbourne.

28.4.2. Tolerances on Line, Level and Shape

All surfaces shall be finished in conformity with the lines, grades, thicknesses
and cross-sections shown on the Drawings or specified or as directed by the
engineer within the following limits:-

(@)

(b)

crossings and surfacing shall be shaped to match existing fixtures (i.e.
pit covers, edgings, driveways, etc) within 5mm. Elsewhere the
departure of the finished work from line or level shall not exceed 10mm
at any point, and the rate of change of deviation from line or level shall
not exceed 10mm in 10m; and

except on curves or in shaped areas, the deviation of the finished work
from a 3m straight edge shall not exceed 10mm at any point.

28.4.3. Mortar for Bluestone Work

@) All mortar used for bluestone kerbing or paving shall be poured or
placed in-situ. Under no circumstances shall any mixes be hosed into
place.

(b) The mortar mixes shall be “Readymix Bluestone Grout” or equivalent
consisting of a mix grout of:

i) 16% cement;
i) 16% stonedust;
iii) 67% blended washed sand; and
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()

(d)

iv) 1% lime.

Mortar shall be mixed with clean water and used within half an hour of
mixing.

All mortar shall be batched in batching boxes and mixed in a revolving
mixer until all materials have been evenly blended through the mortar to
form a homogenous mix.

28.4.4. Colouring of Mortar/Grouting

(@)

(b)

()

(d)

Colour additives are to be used in mortars used for jointing and filling of
gaps between bluestone pitchers.

Colour additives used shall be Bayer synthetic black oxides
(Bayferrox®318) added at a rate of 40 kg/m® and thoroughly mixed
through the mortar so that it is of even consistency. Appropriate mix of
colour additives will provide charcoal colour effect.

Charcoal coloured mortar shall be used for the full depth of the
bluestone pitchers.

The cavity between pitchers/bluestones shall be free of all debris and
fine matter prior to grouting. Grouting shall be carried out within 48
hours after laying of pitchers/bluestones.

28.4.5. Cleaning Up

(@)

(b)

()

(d)

The Contractor is responsible for all cleaning up of surplus material from
the site except bluestone pitchers.

All materials removed from the site during these operations shall
become the responsibility of the Contractor who shall be liable for the
legal disposal of this material.

Each bluestone shall be stripped and cleaned of all adhering foreign
materials and shall be broomed to remove any excess material which
may have adhered to them.

Bluestone pitchers which are surplus at the completion of the works
shall be removed from the site by the Contractor and transported to
Council’'s stores within the municipality at his cost.

28.4.6. Curing

(@)

(b)

For 48 hours following the completion of any concreting or pitcher
setting, works shall be covered with hessian or other suitable material
and kept damp to prevent rapid drying out.

All work shall be kept barricaded for 48 hours and under no
circumstances shall be permitted to carry vehicular traffic until 7 days
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28.5.

have lapsed since pouring, save at the express direction of the
Superintendent.

Where vehicular access is required, the Contractor must provide

approved planks or steel plates, and place these as directed.

CONCRETE AND DRESSED BLUESTONE PAVERS IN FOOTPATH,
SHOPPING AREA ETC.

28.5.1. General

(@)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

This Clause is limited to the installation of concrete and dressed
bluestone pavers for footpath and shopping area etc. The Contractor
must liaise with traders, owners and residents affected for a mutually
convenient time for the works.

Finished paved surface shall be uniform and even and conform to the
following tolerances:

0] departure from design level not more than 10mm;
(i) any lipping of adjacent units not more than 2mm; and

(i) departure from a 3 meter long straight edge, placed
longitudinally to the footpath shall not exceed 2mm.

Paving shall proceed in one direction commencing from the established
reference lines, in a continuous manner and constant rate.
Discontinuity shall only be allowed around covers and other service
openings where cutting of paving units is required.

Pavers shall be laid to the alignment shown in the Drawings. The
Contractor shall be responsible for setting out control lines to ensure
that paving pattern is maintained.

Access to buildings shall be maintained at all times. Pavement areas
subject to pedestrian and vehicle traffic within the first 24 hours of curing
shall be protected using boards or similar to the satisfaction of the
Superintendent.

The Contractor must make due allowance in his tender price for
collecting the pavers, cutting around covers, kerbs, etc. cutting of slabs
adjacent to buildings as necessary and grinding of paver surface to
eliminate lips between paving units.

Pavers shall be cut and ground wet to control dust. The Contractor
shall bear all cost and must take care to minimise dust during this
operation.

Immediately after paving the paver surface shall be ground to eliminate
lips between pavers. Upon completion of laying and joining grouting,
paving surfaces shall be washed clean with no mortar remaining.
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28.5.2. Standards - Mortars and Admixtures
Mortar components shall, unless otherwise specified, comply with the relevant
portions of the Australian Standards for building materials.
Cement: Portland Type A cement to AS 1315 — 1982
Sand
Concrete aggregates to AS 2758 Pt 1 — 1985

Water: Shall be drinking water, supplied from the local water
authority outlets, and shall be free of contaminants.

28.5.3. Slurry Components and Preparation
(@) General

A bonding slurry shall be applied at the interface of the in-situ concrete
base and the bedding mortar and at the interface of the bedding mortar
and bluestone paver.

(b) Components
The bonding slurry shall consist of, in measures by volume:

i) 1 part Fine washed sand
ii) 6 parts Portland type A cement

(c) Mixing
0] Mixing shall be performed either by hand, using a clean
container and mixing tool, or in a cement mixer by adding sand
and cement to the liquid (which shall initially be proportioned as
one part by volume) whilst mixing continuously to ensure a
smooth homogenous consistency, free of lumps.

(i) The amount of mix shall not exceed the quantity required to lay
bluestone pavers within 45 to 60 minutes, depending on climatic
conditions.

28.5.4. Mortar Bed Components and Preparation
(@) General

Pavers shall be fully bedded in a 32 MPa concrete mortar mix of a
minimum thickness of 25mm and a maximum thickness of 40mm.
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28.5.5. Grout Components and Preparation

(@)

(b)

()

(d)

General

Joints 10mm wide between concrete paving slabs shall be grouted to
full depth of the paving slab with a non shrink cementitious grout.
Grouting shall be carried out within 48 hours after laying of pavers.

Bluestone Pavers

For bluestone pavers colour additives used in this contract works shall
be Bayer synthetic black oxides (Bayferrox®318) added at a rate of 40
kg/m*® and thoroughly mixed through the mortar so that it is of even
consistency. Appropriate mix of colour additives will provide charcoal
colour effect. Charcoal coloured mortar shall be used for the full depth
of the bluestone pitchers.

Components

The grouting mix shall be a dry mix bagged proprietary brand fine
aggregate/cement/admixtures type grout (DURABED Construction
Grout by ORMANOID or approved equivalent) with high flow and low
shrinkage properties, non staining in the course of its application and of
a compressive strength in excess of 20MPa at 7 days.

Mixing
Mixing shall be in accordance with the manufacturer’s specification.

28.5.6. Installation of pavers

The following installation procedure shall be strictly adhered to:

@) sweep reinforced concrete sub-base and remove all foreign materials;

(b) prepare concrete mortar mix;

(c) prepare slurry mix;

(d) dampen crushed rock sub-base with clean water. Using a hand broom,
apply slurry mix to crushed rock (approx. 1mm thick) to area which will
not exceed extent of paver unit to be immediately laid. Slurry must
remain wet to carry out next step;

(e) shovel mortar mix into position and loosely screed so that combined bed
and paver thickness is higher than desired surface level by 5mm;

) bed down dry paver (moist is acceptable but not soaked) and hit evenly
over whole paver surface with a rubber mallet to approximately 2mm
higher than the desired finished level;

(9) remove paver by means of lifting tool or by hand, fill voids with
additional mortar and then loosen up bed lightly by criss-crossing hand
trowel through bed;
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(h) apply coating of slurry to underside of paver, ensuring that the initial
application is stiffly brushed into the paver in a rotating motion, and build
up slurry thickness to approximately 1mm;

0] bed down paver as per step (f) to finished surface level,
()] trowel fill any voids with mortar at front edge and/or front corners of
paver;

(K) discard excess mortar;

)] on completion of area cover paver with hessian sheets and spray with
water mist. Allow to remain moist for 12 hours minimum. Subject to the
approval of the Superintendent, place wooden boards, or similar, over
paving which is subject to pedestrian traffic within the first 12 hours of
curing;

(m)  after a minimum of 12 hours curing the joints may be grouted. Where
necessary remove foreign material within joints;

(n) prepare grout mix;

(0) dampen joints with sponge and pour grout mix into joints ensuring full
penetration for the thickness of the paving slab by lightly temping down
a trowel edge into the grouting mix. Use a rubber squeegee to spread
grout evenly into all joints until filled flush with the top of the stone.
Remove excess grout, allow initial set and lightly broom off remaining
excess perpendicular to joints; and

(P) wipe paver clean with damp sponge.

28.5.7. Quality Control

The Contractor's must ensure strict compliance with the specification by his
labour force and/or sub-contractors.

28.6. Asphalt

28.6.1. General

This section covers the requirements for the manufacture and placing of asphalt of
Types T, V, H, N, L and R and of Sizes 7, 10, 14, 20 and 28. The requirements
relate to quality of materials, mix design, supply and placing of the asphalt.

28.6.2. Definitions
@ Hot Mix Asphalt (hereinafter referred to as Asphalt)

Asphalt is a designed and controlled, dense graded mixture of coarse and fine
aggregates, filler and bitumen binder which is mixed, spread and compacted to a
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uniform dense mass while hot. Asphalt types are designated by the symbols T, V,
H, N, LorR.

(b) Asphalt Types
0] Asphalt Type L - a light duty asphalt with low air voids and high
durability used as wearing course in very lightly trafficked areas
(e.g. residential streets and car parks).

(i) Asphalt Type N - a normal duty asphalt suitable for intermediate and
wearing courses for light to moderately trafficked areas.

(iii) Asphalt Type T - similar to a Type N mix, but with increased stiffness
for use in base, intermediate and wearing courses in moderate to
heavily trafficked areas.

(iv) Asphalt Type H - similar to a Type T asphalt, but with higher quality
coarse aggregates for use as a wearing course in very heavily
trafficked areas.

V) Asphalt Type V - similar to Type H asphalt but with higher air voids
for improved stability at very heavily trafficked signalised
intersections or roundabouts.

(vi) Asphalt Type R - similar to Type T asphalt but with a higher bitumen
content for use as a fatigue resistant base layer in deep strength or
full depth asphalt pavements greater than 175 mm deep.

(© Asphalt Base Course
Asphalt base course is that part of an asphalt pavement supporting the intermediate
and wearing courses. It rests directly on the sub grade or sub base pavement.

(d) Asphalt Intermediate Course
Asphalt intermediate course is that part of the asphalt pavement immediately under
the wearing course. It rests on the asphalt (or granular) base course.

(e) Asphalt Regulating Course
Asphalt regulating course is an asphalt course of variable thickness applied to the
road surface to adjust the shape prior to surfacing or re-surfacing.

® Asphalt Wearing Course

Asphalt wearing course is the final part of the pavement upon which the traffic travels
except for Open Graded Asphalt (OGA) where the wearing course is the layer
beneath the OGA.

@ Asphalt Pavement
Asphalt pavement comprises the combined thickness of all asphalt courses as
defined in Clause 22.6.24 or as otherwise specified.

(h) Asphalt Course
An asphalt course comprises one or more layers of a single asphalt type.

() Asphalt layer
An asphalt layer comprises a single paving run of uniform asphailt.

()] Binder
Binder is bitumen or the modified bituminous material used to hold a mixture of
aggregates together as a cohesive mass.
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(9] Bulk Density

Bulk density is the mass per unit volume of the compacted mix (expressed in tonnes
per cubic metre) where the volume is the gross volume of the mix including the total
air voids.

()] Registered Mix

An Asphalt mix which has been placed on the VicRoads Asphalt Mix Design
Register after the supplier has produced evidence to show that the mix complies
with the mix design requirements specified in Clause 22.6.6.

(m) Reclaimed Asphalt Pavement (RAP)

Asphalt which has been removed from an existing asphalt pavement and processed
by crushing and/or screening for addition as a component in a registered asphalt
mix.

(n) Coarse Aggregates
Coarse aggregates are aggregates retained on a 4.75 mm AS sieve.

(0) Fine Aggregates
Fine aggregates are aggregates passing a 4.75 mm AS sieve.

() Mineral Matter
Mineral matter includes coarse and fine aggregates, plus filler.

(@ Placing
Placing is the spreading and compacting of asphalt, including operations necessary
for preparation of the surface.

() Assigned Polished Stone Value

The assigned polished stone value is a friction rating derived from polished stone
value test results and is assigned to each source by VicRoads on the basis of past
test data obtained from testing products.

28.6.3. Aggregates
@) General
(1) The combined aggregate mixture shall consist of crushed rock or a
mixture of crushed rock and sand.

(ii) Aggregates shall consist of clean, hard, durable, angular rock
fragments of uniform quality.

(i) Sand aggregates shall consist of clean, hard, durable grains free
from lumps, clay, mica and foreign matter.

(b) Source Rock
Source rock shall comply with the requirements of VicRoads Specification
Section 801 - Source Rock for the Production of Crushed Rock and
Aggregates.

(c) Crushed Aggregate Products
0] The Flakiness Index of each separate sized coarse aggregate, with
a nominal size of 10 mm or larger, shall comply with Table 28.6.3.1.

Contract No: 1679 Page 92

Title:

Road Reconstruction — Canterbury Place between Mills Stree